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A.  Sealed offers in original and __________2 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________23 Jun 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is, X is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.
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20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)
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20C. OFFER DATE
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10 U.S.C. 2304(c) 41 U.S.C. 253(c)
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(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE
(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001 Multiple Award Task 

Order Contract 
(MATOC) 

$42,000,000.00 Lump Sum 1 $42,000,000.00 

  
Contractor shall provide all plant, labor, equipment, appliances, materials expertise 
and supervision necessary for various maintenance, repair and construction Task 
Order Contracts for the Department of Energy, National Nuclear Security 
Administration, Y-12 Facility, Oak Ridge, TN. For a period of seven years or to 
maximum pool of $42,000,000.00 from date of award.    

 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002 Design for Protype 

Project 
1 Lump Sum _______________ _______________ 

  
Design of Garage 
  

 

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003 Garage Construction 1 Lump Sum _______________ _______________ 
  

Construct Garage 
 
TOTAL FOR LINES ITEMS 0002 AND 0003 
  

 
 
 

_______________ 

 
 
 
PROTOTYPE PROJECT 
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Statement of Work 
 

For Design-Build of 
 

Y-12 Complex Vehicle Maintenance Facility 
 

May 24, 2004 
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PROJECT BASIS and OBJECTIVES 
The existing Vehicle Maintenance Facility, Building 9712, was built in 1945 as part of the Manhattan Project.   It is 
a single-story wood frame structure, built on a concrete pad, and has a gross floor area of 33,890 square feet.  The 
roof trusses in the highbay section of the building have recently been refurbished with additional timbers and injected 
with epoxy resin. Built-up asphalt roofing covers all but the forklift shop and old office area which is covered with 
metal sheeting.  The roofs have reached the end of their useful life and need replacing. The exterior of the building 
has been painted within the past two years.  The original interior lighting has been replaced but requires significant 
maintenance.  The black painted ceilings in the service area provide no light reflecting and cause the area to be 
darker than desired.  Except for the old office area, lunchroom and changehouse, the building is not insulated.  
Portable fans provide the only ventilation for the service areas.  Through the wall air conditioners are utilized in the 
old office area and lunchroom.  The center section highbay area provides space for 20 vehicle service bays.  Vehicles 
ranging in size from farm tractors, forklifts, and passenger vehicles to road graders and semi-trucks are routinely 
serviced in this area.  Prior to the new office building, vehicle records were also stored in this section.  The east 
section of the building provides space for the old lunchroom, men’s and women’s restrooms, a men’s changehouse.  
An ongoing project will replace the space utilized for offices, change house, restrooms, lunchroom, janitorial 
storage, and add additional office space for two workers and records storage. Currently parts storage/issue (Stores), 
machine shop and a lubrication rack remain in use in this area.  It also provides space for two offices and janitorial 
storage.  Adjacent to the east side are an oil storage room, a battery storage room and a shelter for storing used 
equipment pending recycle.  The southwest side of the building provides space for a tire shop and tire storage.  
Equipment capable of servicing vehicles in size from wheelbarrow up to a semi-truck is available in this shop. The 
west center section is the old office space for five workers and associated files.  The northwest corner of the building 
houses a forklift shop with eight service bays. 
 
The existing building provides service for the entire Y-12 vehicle fleet and heavy equipment including 527 light 
(cars and pickup trucks) and heavy (delivers trucks, dump trucks, and semi trucks) vehicles, and 363 pieces of heavy 
equipment (tractors, forklifts, road graders, etc.).  Both preventive (scheduled) maintenance and corrective 
maintenance is performed in this facility.  The fleet must be maintained in an operational mode to support the Y-12 
site missions.  Stores delivery trucks, the laundry trucks, forklifts in the manufacturing areas, and even the bulldozers 
operating on the coal pile are examples of vehicles and heavy equipment that directly support the Y-12 missions.   
 
This project will replace the remainder of the existing vehicle maintenance facility including the service bays, tire 
shop, forklift shop, machine shop, lubrication rack, Stores, and equipment storage areas.   Completion of the new 
vehicle maintenance facility will provide adequate and safe facilities for maintaining the Y-12 vehicle and heavy 
equipment fleet, and ensure that the feet is available to support the many Y-12 missions.   This project meshes well 
with the overall modernization of the Y-12 Complex.  With the completion of the new vehicle maintenance facility at 
the end of FY 2005, the exiting building will be demolished and the remaining concrete pad will become a parking 
lot. 
 
 

FUNCTIONS 
The proposed facility must be configured and sized to allow preventative and corrective maintenance for the Y-12 
vehicle and heavy equipment fleet as described above.  The existing service facility must remain operational 
throughout construction of the new facility. 

 

OPERATIONAL REQUIREMENTS 
 
Procurement and installation of: 

1) Energy efficient pre-engineered buildings 
2) Properly sized ventilation systems (exhaust fans) for the garage service areas, tire shop, lubrication 

rack, and forklift shop. 
3) Energy efficient lighting to include as much natural light as possible. 
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4) Fully sprinkler protected facility.  System will be a “wet pipe” system. 
5) Necessary and required connections to Qwest communications system.  There will be a minimum of 

five telephone and computer drops provided in the service bays area. 
6) Necessary speakers and controls for connection to the Y-12 Emergency Notification System and the 

Public Address System. 
7) Necessary power distribution system for the service areas.  The source of power will be the new garage 

office facility under construction.. 
8) Necessary potable water system for the service areas. 
9) Necessary fire alarm system for facility and required interface with the existing buildings fire system 

and the Y-12 Edwards Technology fire Alarm System, Signature Series of components.  Pull boxes 
must be installed as a minimum at all entrances/exits to the garage service bays.  The fire alarm 
components installed in the service bays must be connected to the master panel to be located in the 
new garage offices at the completion and occupation of the new service bays. 

10) Installation of a compressed air distribution system with the relocation of one existing compressor and 
the purchase and installation of a comparable new air compressor. 

11) Installation of two separate vehicle exhaust ventilation systems to meet appropriate code requirements.  
12) During construction, one way traffic must be maintained around the existing garage and the 

construction site by ensuring that a 16’ roadway is available at all times. 
13) On the north-west side of the existing garage, a 10’ buffer should be maintained to allow fork lift 

access to the garage.  On the south-west side of the existing garage, a 5’ buffer should be maintained to 
allow pedestrian access into the new garage offices and the existing service bays. 

14) An approximate 200’ by 200’ construction lay down area will be provided to the contractor.  The area 
will be located within one-half mile of the construction site.. 

15) The lunch room and the change area and the two restrooms in the existing garage can be made 
available for contractor use during construction. 

16) Relocation of all fixed/mounted existing garage equipment.  See Attachment “Vehicle Maintenance 
Facility Equipment List” in Attachment 1.  

 
 

PERFORMANCE REQUIREMENTS 
 
The new structures must be compatible with the Garage Office Building currently under construction.  It is 
envisioned that two separate maintenance wings will be constructed adjacent to the Garage Office Buildign currently 
under construction and have a similar appearance.  The structure is expected to be utilized for the next 50 years.  The 
roof shall have a minimum life expectancy of 30 years and shall be a standing seam roof.   All doors, windows, 
hardware, and utility systems shall have a minimum life expectancy of 30 years. The entire building must be 
insulated.  All electrical systems including HVAC, lighting, windows, doors, and building envelope must be 
designed in accordance with DOE-NNSA energy conservation standards.  (See Engineering Interface Document, 
MATOC Contract Appendix A.) 
 
OTHER CONSIDERATIONS 
 
Security 
Work will be performed in the Y-12 Property Protection Area (PPA) on the east end of the Y-12 Complex. Security 
clearances are not required.  All workers will be required to receive Y-12 General Employee Training and receive 
and wear a picture security badge issued by the Y-12 Badge Office. Seller's vehicles and equipment will be subject to 
security inspections when entering and exiting the Y-12 Complex.  Entry portals will be determined by Security. 
 
Training  
Requests for training, badges, and vehicle access, and processing submittals will generally be performed during 
normal working hours. 
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Interface with Daily Activities 
Adjacent areas of the site will be in operation during the contractors work as identified in this document.  The 
contractor will perform coordination of existing facility operating activities and the construction of the new service 
bays.  Contractor shall request permission from BWXT two (2) working days in advance of need to work in an 
operating area and receive authorization from the COE before starting such work. 
 
Level of Detail 
This project will be completed in phases.  The level of detail of each phase must ensure compatibility with 
subsequent phases and the Garage Office annex currently under construction. 
 
SPECIAL CONCERNS AND HAZARDS 
 
Need for Analysis 
The underground structural conditions for the proposed facility location are unknown.  Detail drawings are available 
for the size and location of known underground utilities.  Abandoned underground utilities may be present.  Core 
drilling should be considered to determine actual conditions, both structural and environmental. 
 
Ongoing Vehicle Maintenance 
The construction of the new vehicle maintenance facility must be managed to ensure the systems are out of service 
for a minimum amount of time.   
 
Possible Hazards 
 
Asbestos/Lead/PCB: 
Although only the removal of equipment is planned in the existing garage, the contractor should be aware that the 
insulation associated with the HVAC system and piping within building 9712 may contain asbestos and the paint 
may contain lead and PCBs.  Industrial Hygiene shall issue requirements regarding Personnel Protection Equipment 
prior to any work concerning these hazards.  The new Garage Office Building is intended to be asbestos free. 
 
Utilities: 
Disconnecting and reconnecting the utility service (sanitary water, sewer, compressed air, etc) may be required.   
Only those personnel qualified to work with utility systems shall be allowed to do so.  Utilities to both building 9712 
and the new Garage Office Building will be in service during construction of the new facilities.  Specific permits are 
required for connecting to all utility systems. 
 
Electrical: 
Electrical power to the 9712 facility and the recently completed building will be in service during construction of the 
new facilities.  Extreme caution must be utilized in the vicinity of this service.  As a compensatory measure, a 
flashlight will be required when power is out of service and access to either facility is required. 
 
Steam and Condensate: 
Steam (extremely high temperatures) supply to the 9712 HVAC system and water heaters will be in service during 
construction of the new facility.  Extreme caution must be utilized in the vicinity of this service.  Steam and 
condensate service will not be connected to the new facilities. 
 
RADCON: 
Radiological Control requirements are not required as all work is located inside a controlled area(s) but outside of a 
regulated area.  All contractor tools and equipment used for excavation must be surveyed for contamination upon 
arrival to the work area and prior to removal from the work area. 

 

ENGINEERING AND TECHNOLOGY DISCIPLINES REQUIRED 
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This is a design-build project.  The contractor shall be responsible to provide all designs required to construct the 
facility in accordance with the International Design and Building codes and any local regulations imposed by BWXT 
Y-12.  BWXT Y-12 Engineering will provide design support including electronic copies of existing facility 
drawings, review of the design, and as-built of drawings.  
 
1) Project Engineering 
2) Electrical   
3) HVAC 
4) Mechanical 
5) Civil 
6) Structural 
7) Fire Systems 
8) Piping 
 

BWXT SUPPORTING ORGANIZATIONS WITH DESIGN INPUT 
 
1) Maintenance   
2) Project Integration 
3) Construction  
4) Fire Protection  
5) Industrial Safety 
6) Industrial Hygiene 
7) Waste Management 
8) Radiological Control 
9) Utilities 
10)  Engineering 
 
Summary of Facility Requirements 
 
The following minimum facility requirements shall be incorporated into the facility design. 
 
Service Bays 
 
Ten service bays approximately 16’ by 35’ will be provided for heavy duty equipment.  These service bays will be 
accessed by four double bay entrance doors approximately 28’ by 14’ high and two doors 12’ by 16’ high. 
 
Ten service bays approximately 14’ by 35’ will be provided for passenger vehicles.  These service bays will be 
accessed by five double bay entrance doors approximately 24’ by 14’ high. 
 
Eight service bays approximately 10’ by 35’ will be provided for fork lifts. These service bays will be accessed by 
five double bay entrance doors approximately 18’ by 14’ high. 
 
Special Facilities 
 
A general purpose oil changing and lubrication bay approximately 16’ by 35’ will provided.  This facility will be 
accessed by a 14’ by 14’ entrance door.  The facility will have pit with stair well access to facilitate work under the 
vehicles.  The pit will be properly ventilated with alarms to eliminate confined space concerns. 
 
A general purpose vehicle clean up area approximately 16 X 35’ will be provided. The facility will be accessed by a 
12’ by 14’ door. 
 
A tire shop that is approximately 25’ by 70’ will be provided.  This shop will have two 12’ by 14’ access doors.  This 
shop will include necessary tire storage racks. 
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A combined weld and machine shop approximately 16’ by 70’ shall be provided with appropriate ventilation 
requirements.   A single 12’ by 14’ door will be provided. 
 
Storage Facilities 
 
A parts and oil  storage facility approximately 35’ by 70’ will be provided.  This facility will be designed to be 
secured with the stored items checked out through a single entrance way.  A counter and roll-up door will be 
provided for the dispensing of parts and oil.  Emergency egress doorways must be provided as required to meet 
applicable codes.  The general maintenance parts and the new oil will be stored in this facility.  Existing shelving 
from existing facilities will be relocated to the new facility.  The used oil will be collected in a 1000 gallon tank to be 
relocated from the existing garage to an area outside the new oil lube bay.   
 
Special Utilities To Be Provided 
 
A compressed air distribution system will be provided with drops on each side of each service bay and tire changing 
bay for air tools. The compressors are described earlier in this document.  Three drops will be provided in Tire Shop 
for the tire changing equipment and a fourth at the entrance door and two drops in the oil changing and lubrication 
service bay. Existing Hose Reels are to be relocated (See Appendix 1) and new Hose Reels necessary to meet this 
requirement shall be purchased and installed by the contractor. 
 
A minimum of two 110 Volt electrical outlets (Cord Reels) will be provided in each service bay and positioned on 
the outside of each bay half-way between the front and back of each bay (or as required by code).  Existing Cord 
Reels are to be relocated (See Appendix 1) and new Cord Reels necessary to meet this requirement shall be 
purchased and installed by the contractor. 
 
The appropriate electrical connections will be provided for the two air compressors and the two exhaust ventilation 
fans and the building ventilation systems and the special equipment listed in Appendix 1. 
 
Two separate vehicle exhaust ventilation systems will be provided.  Each system will provide drops for 
approximately half of the service bays with drops at the rear of each vehicle and fork lift service bay.  Each system 
will be sized based on the number of service bays to be connected and the applicable code requirements.  
Consideration shall be given to providing special exhaust facilities for the weld shop and the machine shop or 
combining these functions with the vehicle exhaust systems. 
 
The building ventilation system will provide fresh air and the appropriate building exhaust for a facility of this 
nature.  The ventilation system must be designed to meet the applicable codes and provide a minimum exhaust to 
assure that the total building air can be removed every two hours in the summer .  In the winter time, this system 
must provide building heating to maintain a 68 degree interior temperature with a 0 degree outside temperature under 
normal operating conditions. 
 
Drops shall be installed for five phones and five computer terminals in the service bays with wiring provided to 
connect these systems to the Garage Office electrical room. 
 
Special Notes 
 
This project is the second phase of a three phase program to replace the garage offices and service bays.  The first 
phase to construct new offices is underway in FY 2004 with an expected completion date of September 1, 2004.  
This project is the second phase and is envisioned to be two service bays to be constructed on either side of the new 
office complex and connected to the offices.  This project will begin design in late summer of FY 2004 and 
construction will begin in October 2004 upon receipt of fiscal year 2005 funds.  It is envisioned that this project will 
be awarded as a design-build project with a limitation of funds clause to ensure that the costs incurred by the design-
builder do not exceed the available FY 2004 funds. 
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Several utilities for the Garage Service Bays project will be provided from the Garage Office currently under 
construction as follows: 
 

1) Electrical Power - Sufficient electrical power for the Garage Service Bays will be provided from the Garage 
Office electrical room.  Sufficient electrical capacity will be available and sufficient spare breaker locations 
will be provided to accomplish this need. Future underground work should not be required.     

 
2) Fire Water Supply – Sufficient Fire Water capacity will be available in the Garage Office equipment room 

and future underground work will not be required.   
 

3) Fire Alarm System – The fire alarm interface module in the new Garage Offices will have sufficient 
capacity to support the new Garage Service Bay project.  

 
4) Emergency Notification System and Public Address System – The interface panels in the Garage Office 

electrical room will be sufficiently sized to support the Garage Service Bay project so that no additional 
connections are required to the plant systems with the completion of this project.  

 
5) Network and Phone Systems – The interface panels for these two systems in the Garage Office will be 

sufficiently sized to allow the addition of six phones and six computer terminals in the future Garage 
Service Bay project so that no additional connections are required to the plant systems with the completion 
of this project. 
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 Attachment 1 
 

Vehicle Maintenance Facility 

Equipment List 
 

Main Shop 
 

Description Quantity Electrical Power Special Installation 
Two Post Surface Mounted Lift,
 .  
Rotary Lift SPOA9  HE-2, 9,000 
lbs., Extra Height 

6 220 Volt, 12.6 Amps  

A Frame 1   
Engine Lift 
2,000 lbs. 

1   

Drill Press  110 v  1   
Safety Shower/Eye Bath 1   
Ten Hp Air Compressor 
Ingersoll Rand 175 psi 120 gallon 

2 240/460 Volt, 3 Phase, 25 
Amps 

 

Two Post Surface Mounted Lift,
 .  
Rotary Lift SPOA9  HE-2, 9,000 
lbs. 

1 220 Volt, 12.6 Amps  

Forklevator Service Lift 
Handling Specialty Mfg. LTD. 
Model :FLE-35W2 

1 440 Volt, 3 Phase, 30 Amps  

Air Tek (Air Dryer) 
Model No. SCM 100 

1 110 Volt  

Hotsy Parts Washer 1 440 Volt  
Vehicle Exhaust System 2  See Code Rqmts. 
Flammable Storage Cabinet 6   
Metal Storage Cabinet 12   
Tool Cabinet 15   
Metal Work Bench – 6’ 8   
Metal Work Bench – 8’ 5   
Parts Washing Sink 5 110 Volt  
Floor Jack 6   
Tire Lift/Jack 10,000 lbs 2   
Tire Lift/Jack 1   
Hydraulic Press (8’X8’) 1   
Bench Grinder – Mounted to 
Columns 

3 110 Volt  

Sand Blaster Glove Box 1 110 Volt  
Portable Fan 4 110 Volt  
Water Fountain Connected to 
Potable Water 

3 110 Volt  

Battery Tester 2   
Refrigeration Re-Charger 4   
Air Hose Reels 6   
Book Case – Vehicle Manuals 4   
PC Station – Parts Reference 1  See Previous Note on Future 
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Connections 
30-Gallon Portable Lube (grease) 1   
55-Gallon Portable Lube (oil) 1   
Weld Booth 12’ X 12’ 1   
Welder  1 440 Volt, 3 Phase  

   . 
 

Machine Shop 
 
Description Quantity Electrical Power Special Installation 
Brake Lathe 2 110 Volt  
Power Hacksaw 1 110 Volt  
Valve Grinder 1 110 Volt  
Metal Lathe 1 110 Volt  
Hydraulic Rivet Press 1 110 Volt  
 

 

Forklift Shop 
 
Description Quantity Electrical Power Special Installation 
Metal Work Bench – 6’ 5   
Tool Cabinet 6   
Air Hose Reel 4   
Hand Wash Station 1   
Portable Fan 2   
Fork Lift Battery Charger 2 440 Volt, 3 Phase  

Lubrication Rack 
 
Description Quantity Electrical Power Special Installation 
Oil Filter Crusher 1 110 Volt  
Oil Transfer Station –  
120 Gallon Air Activated 

2   

55-Gallon Lube Drums 12   
Waste Oil Collection Tank- 1000 
Gallon 

1   

Metal Skids to Contain Fluid – Battery 
Collection 

6   

Canopy to Cover Outside Equipment 1   
Skid Pan to Collect Metal 6   
Used Oil Drain Sink 1   
Flammable Storage Cabinet 1   
Service Pit 1   
Water Fountain 1 110 Volt  
Air Rover Air Conditioner – On Wheels 1 220 Volt  
Oil Transfer Station –  
170 Gallon, Air Activated 

1   
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Tire Shop 
 
Description Quantity Electrical Power Special Installation 
Tire Changer – Truck Tires, Hotmann 
Monty 4200 

1 220 Volt, 3 Phase  

Tire Change – Car Tires, Coats 40-40S 1  Requires 110 PSI Air 
Air Hose Reel 2   
Tire Changer (Multipiece Rim), 
AMMCO 6150 

1  Requires 110 PSI Air 

Tool Cabinet 1   
Flammable Storage Cabinet 1   
Work Bench – 6’ 1   
Tire Lift/Jack 1   
Floor Jack 3   
Water Hose – 50’ 1  Requires Hose Bib 
Tire Racks 6   
Air Hose with Air Gage For Large 
Equipment 

1  Outside Shop 

Tire Balancer – Car/Light Duty Truck 1 220 Volt  
Tire Balancer – Truck/Bus 1 220 Volt  
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SECTION 1 
 
 DESIGN REQUIREMENTS 
 
 
1.  PROJECT DESCRIPTION.  The project consists of the design and construction of the Phase II Replacement of 

Building 9712 Garage Facility at the Y-12 National Security Complex, Oak Ridge, Tennessee.  The project 
consists of the design and construction of service bays, tire shop, and parts storage that will be attached to the 
new office structure currently under construction.  The structure shall be designed and constructed to readily 
accommodate the transition from the existing service area in use to the newly constructed service bays with a 
minimal interruption to the ongoing required maintenance operations at Y-12.  A suggested floor plan for the 
new building is provided.   The contractor may propose an alternate floor plan provided the intended function of 
the building is accommodated.  Any alternate floor plan is subject to government review and approval by the 
Contracting Officer.  The extent of interruption to operations of the ongoing service function must be accurately 
described and approved by the COR prior to any construction activities taking place.  

 
2.  DESIGN SUBMITTAL REQUIREMENTS.  See Section 2, DESIGN AFTER AWARD. 

  Standards, Documents, and Criteria.  The design requirements within Section 1 represent the minimum 
quality and quantity acceptable for the proposals and project submittals.  The standards, documents, and 
criteria referenced within this solicitation, although not all attached within this solicitation document, are 
modified to the extent indicated within this section, and shall be the most current version.  The contractor 
shall be responsible for obtaining any documents not attached as part of this solicitation but referenced as 
criteria for the project.  Requirements of this section may delete, revise, add to, or substitute for criteria 
contained in the referenced documents and this section shall be deemed the controlling authority of any 
changes to the other referenced documents and criteria. 
 
2.1  Design Standards.  Equipment, hardware, and materials shall be standard manufactured items unless otherwise 

specified.  Replacement parts shall be standard and readily available through commercial means.  Discontinued 
products will not be accepted unless approved by the Contracting Officer.  Refer to Engineering Interface 
Document. 

 
2.2  Codes.  The design, materials, equipment, and installation shall be in accordance with the requirements of the 

listed codes and design manuals, with the requirements of this section, and with the listed specifications.  The 
building will be of a noncombustible construction classification.  Wood structural elements will not be 
acceptable.  Refer to Engineering Interface Document. 

 
2.3  Drawings.  The attached drawing provides information on the site and general building layout, and shall be used 

in the design of the facility. 
 
2.4 Field Information.  The information provided in the drawings is the best information available.  It is provided to 

assist the Contractor during the design of this project.  The Contractor is responsible for field verifying all 
information given.  The Contractor is also responsible for obtaining all information necessary to properly design 
and install all work.  Gathering information during design shall be coordinated through the Contracting Officer.  
Any survey requiring utility locations, manhole inverts, verification of existing features, etc. shall be the 
responsibility of the Contractor and shall tie into the project datum. 

 
2.5  Design Details and Standards.  The Contractor shall provide a design and construction package using the design 

details given or referenced in this solicitation.  Additional details shall be created by the Contractor as required, 
but shall conform to the requirements of this solicitation and are subject to Government approval. 

 
2.6  Specifications.  Specifications shall be provided as part of the design package for this project.  The Contractor 

shall provide a design and construction package consistent with the Specifications Construction Standards Index 
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(CSI) referenced in this solicitation.  If the Contractor uses specifications other than the CSI, the Contractor 
shall edit the specifications used to include all of the submittal, installation, and QC requirements given in the 
UFGS.  Specifications for items not identified in the guide specifications shall be written by the Contractor. The 
Contractor shall edit the guide specifications, but edits shall conform to the specific minimum standard 
requirements of this solicitation and are subject to approval by the Government. 

 
2.7  Demolition.  Any demolition of existing facilities shall be detailed on the design drawings, described in the 

scope of work, and addressed in the specifications.  All applicable environmental and disposal considerations 
shall be addressed. 

 
 
3.0  ARCHITECTURAL DESIGN 
 
3.1  Scope.  The new service bay areas shall be constructed as shown in the detailed floor plan provided on the 
drawing, unless an alternate floor plan is approved.  The contractor shall layout and install new telephone jacks, 
computer terminals, electrical outlets, environmental control systems, equipment support utilities etc. for the proper 
functioning of the service areas and parts storage. 

3.1.1 Environmental control.  The building shall be environmentally conditioned utilizing  appropriate HVAC 
systems. 

 
3.1.2 Electrical work.  Each interior space shall be provided with all the necessary electrical components 

(lighting, power receptacles, switches, emergency notification speaker [ENS], plant intercom, HVAC power 
and controls, etc 

 
3.1.3 The new building shall include a fire sprinkler system to provide proper coverage. 
 

3.2  Applicable Standards.  The latest edition of each referenced publication is to be used. 

 

3.2.1  Y-12 National Security Complex Standards and Technical Specifications.   

 

3.2.2  Standard Building Code 

 

3.2.3  DOE-Std 1020-2002, which invokes the International Building Code (IBC) 2000 for seismic evaluations. 

 

3.2.4  National Fire Protection Association (NFPA), NFPA 101, Life Safety Code 

 

3.2.5  Standard Mechanical Code 

 

3.2.6  Standard Plumbing Code 

 

3.2.7  American Society of Heating, Refrigeration and Air Conditioning Engineers (ASHRAE) Standards 

 

3.2.8  American Society of Mechanical Engineers (ASME) Standards 
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3.2.9  Code of Federal Regulations (CFR)10 CFR 434 Federal Commercial Building Energy Code 

 

3.2.10  NFPA 70, National Electrical Code, 2002 

 

3.2.11  National Electrical Safety Code (NESC), 2002 

 

3.2.12  National Fire Protection Association (NFPA) Standards 

 
3.2.13  ANSI/CABO A117.1 ADA Accessibility Guidelines for Buildings and Facilities. 
 

3.3  Barrier Free Design.  The ground floor entry doors, restrooms, and the site area contained within the limits of 
this project shall be fully accessible to all handicapped individuals in accordance with the requirements of the 
Americans with Disabilities Act (ADA). 
 
 
3.4  Life Safety.  The facility shall be designed to meet or exceed the minimum construction and life safety standards 
as specified by the International Building Code (IBC).  The minimum allowable construction type for all buildings 
shall be Type II, non-combustible construction.  Requirements for the fire resistance of door, wall, ceiling and floor 
assemblies shall be in accordance with the International Building Code (IBC). 
 
3.5 Fire Protection.  In addition to the sprinkler system, the contractor shall furnish and install 
portable fire extinguishers in recessed extinguisher cabinets located as specified in NFPA 10 Fire Extinguishers. 
 
 

3.6  Energy Conscious Design. Energy conservation design shall be in accordance with CFR 434 Federal 
Commercial Building Energy Code.  Thermal insulation shall be provided in accordance with the mechanical design 
requirements.   

 
 
3.7  Acoustical Design.  Walls between private offices and walls between offices and the garage area shall have a 
Sound Transmission Class (STC) of at least 45.  Door openings are not required to be sound rated.  Utility outlets 
and ductwork penetrations shall not compromise the acoustical integrity of the wall, floor or ceiling assembly. 
 
 
3.8  Interior Design.  Interior design services include the selection of materials, colors and textures of all interior and 
exterior finish materials. 
 
 
3.9  Building Systems, Materials, and Equipment.  The proposed building systems and equipment shall be in 
accordance with the requirements of this section.  The Government desires low or no maintenance finish materials to 
the greatest extent possible. 
 
 
3.10  Roof System.  The proposed roof system shall be a standing seam metal roof with a 2.5 foot vertical on 12 foot 
horizontal pitch. 
 
 
3.11  Exterior Wall Finishings.  The proposed exterior walls shall be finished with standard prefabricated metal 
siding to match the garage office currently under construction. 
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3.12  Metals. 
 
 
3.12.1  Factory Finished Metals.  Anodized aluminum finishes shall be AA-M12 C22 A42, minimum 0.7 mils, Class 
I, per Aluminum Association Designation System.  All miscellaneous prefabricated components, such as fire 
extinguisher cabinets, shall be specified to have factory applied finishes in colors to coordinate with the facility.  All 
miscellaneous ferrous metal items exposed to view, which do not have a factory finish, shall be primed and painted.  
Louvers shall have insect screens. 
 
3.13  Wood.    Wood in direct contact with concrete or roofing materials shall be pressure treated. 
 
3.14  Built-in Cabinets. 
 
3.15  Thermal and Moisture Protection. 
 
 
3.15.1  Building insulation is variable for individual assembly options and will be governed by U-value requirements 
of the mechanical design requirements.   
 
3.15.2  Caulking and sealants shall be specified for all joints, openings, and penetrations.  Fire-stopping shall be 
specified for all fire rated partitions.   
 
3.16  Doors. 
 
3.16.1  Exterior entry doors shall be flush type with vision lites in the doors or sidelites; inner vestibule doors may be 
full glass type, exterior doors to mechanical and electrical rooms shall be flush type with louvers as required.  All 
exterior hollow metal door and frame assemblies shall be constructed as required by ANSI/SDI-100 to meet or 
exceed an extra heavy duty, grade III, seamless-hollow steel construction, and shall be constructed with flush end 
closures at the top and flush closures or recessed channels at the bottom.  All exterior single door openings shall be a 
minimum of 3'-0" wide by 7'-0" high and shall be insulated with foamed-in-place polyurethane. 
 
3.16.2  Interior doors.  All interior hollow metal door and frame assemblies leading to interior rooms shall be flush 
and constructed as required by ANSI/SDI-100 to meet or exceed a heavy duty, grade II seamless-hollow steel 
construction.  Doors to offices shall be provided with vision panels.  Fire rated door assemblies shall be in 
accordance with NFPA 80 Fire Doors and Windows. 
 
3.16.3  Door Hardware.  Door hardware shall be specified to conform to the minimum requirements and allowable 
options within American National Standards for Builders Hardware. 
 
3.16.3.1  Locksets and Latchsets.  Exterior entry doors shall have deadbolt locks.  Locksets and latch sets shall 
comply with ANSI A156.2, Grade 1.  All locksets shall be by BEST LOCK CORPORATION, or equal and 
compatible with the existing keying system.  Locksets shall be provided with 7 pin removable cores.  The contractor 
shall provide construction cores.  Provide lever handles for all exterior and interior doors with the exception of 
mechanical, communication and electrical rooms. 
 
3.16.3.2  Finishes and Materials.  Architectural builder's hardware materials shall be as per ANSI A-156.18 and the 
finishes shall be specified to match existing, otherwise lockset finish shall be brushed chrome. 
 
3.16.4  Door Accessories.  All exterior doors shall be fully weatherstripped and include metal kick plates and heavy-
duty metal thresholds.  Provide door bumpers for all doors.  Door closers, where required, shall be in accordance 
with ANSI A156.4 and NFPA 80 Fire Doors and Windows. 
 
 
3.16.5  Master Keys.  Master keying and individual room keying requirements shall be in accordance with the 
instructions provided by the facility users at the required pre-delivery conference.   
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3.17  Windows shall be a manufacturer's standard thermal break type, double-glazed product whose thermal 
performance complies with the U.S. Department of Energy, Energy Star Window Program for the Southern Climate 
Zone.  Frames shall be aluminum, and shall have a minimum performance rating of F-AW65 per AAMA 101.  
Natural lighting is desirable and skylight windows will be a part of the design. 
 
3.17.1  Glazing.  Glazed insulating units for all exterior windows shall be double-paned, fixed, sealed, and shall have 
an outboard lite of clear float glass with a minimum 1/2-inch thick air space, and a clear inboard lite of a minimum 
1/4-inch thick annealed laminated glass with a Low E coating.  The outboard lite shall be safety or tempered glazing 
where required by safety requirements. 
 
3.18  Flooring Finishes. 
 
3.18.1  Sheet vinyl shall be specified for all administrative areas, including lunchrooms and hallways. 
 
3.18.2  Exposed Concrete such as in mechanical/electrical rooms shall receive a clear sealer.  Garage floors will 
receive a float finish according to approved specifications, no high strength topcoating is required. 
 
3.19  Interior Wall Systems and Finishes. 
 
3.19.1  All service and storage areas shall be specified to conform to the minimum requirements and allowable 
system options within UL fire and sound rated tested assemblies where required.  No interior wall finishing will be 
necessary beyond interior insulation layers except in those areas where insulation is subject to be damaged by normal 
operations. 
 
3.19.2   Paint systems. New walls shall receive one prime coat and two finish coats of proprietary paint coatings.   
 
3.19.3  Edge Guards.  Provide standard vinyl clad edge (corner) guards at all exterior wall corners of gypsum board 
walls.  Top of edge guards shall be a minimum of 6'-0" (1.8 m) above finished floor.  Bottom of guard shall be to 
floor in areas of no base and to top of base at all other areas.  Exposed masonry wall outside corners shall be 
constructed with a manufacturer’s standard bull nose units. 
 
3.20  Ceilings. 
 
3.20.1  Service areas ceiling system No suspended ceilings are required by user.  Access shall be provided to all 
valves.  . 
 
3.21  Specialties. 
 
3.21.1  Communication specialties required shall be permanently attached to the walls. 
 
3.21.2  Fire Extinguishers and Cabinets.  Furnish and install fire extinguishers and 24-1/2”H x 7”D x 8-1/2”W 
recessed fire extinguisher cabinets as required by NFPA 10, Portable Extinguishers.  
 
3.21.3  Signage. Provide signage in accordance with Y-12 Complex standards. 
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4.  MECHANICAL DESIGN 
 
4.1  Heating, Ventilating, and Air Conditioning. 
 
4.1.1  Criteria Sources and References. 
 
    a.  Air Force Handbook(I) 32-1163, Engineering Weather Data. 
 
    b.  Standard Building Code (SBC), 2000. 
 
    c.  Standard Mechanical Code (SMC), 2000. 
 
    d.  Unified Federal Guide Specifications (UFGS). 
 
    e.  DOE Technical Manuals. 
 
    f. DOE STD 1020-2002, Natural Phenomena Hazards Design and Evaluation Criteria for Department of      
       Energy Facilities. 
 
    g.  American Society of Heating, Refrigerating and Air Conditioning Engineers (ASHRAE). 
 
        (1)  Fundamentals Handbook, 2001. 
 
        (2)  HVAC Systems and Equipment Handbook, 2000. 
 
        (3)  Applications Handbook, 1999. 
 
        (4)  ASHRAE Standard 62, 1999. 
 
        (5)  ASHRAE Standard 70, 1991. 
 
        (6)  ASHRAE Standard 90.1, 1999. 
 
    h.  NATIONAL FIRE PROTECTION ASSOCIATION (NFPA). 
 
        (1)  NFPA 90A, Installation of Air Conditioning and Ventilating Systems, latest edition. 
 
4.1.2  Load Calculations.  Heat gain and loss calculations shall be, as a minimum, in accordance with the current 
edition of the American Society of Heating, Refrigeration, and Air Conditioning Engineers (ASHRAE) Handbook of 
Fundamentals.  The cooling equipment shall be selected based on satisfying the sensible and latent calculated loads.  
Heating load calculations shall not consider lights or internal loads as supplementing the heating system.  Design 
submissions of the building load calculation analysis shall include complete input and output data.  Heating and 
cooling loads shall be calculated using the ASHRAE load calculation manual work sheets or the Trane Company, 
Trace 700 Program.  Load calculations shall include the design parameters listed in the Site Criteria paragraph. 
 
4.1.2.1  Equipment Release Data, Personnel, and Lighting Loads.  The building occupancy to be used in the 
calculations shall be 10 hours a day.  Lighting and equipment release data shall only be utilized for cooling 
calculations. 
 
4.1.2.2  Site Criteria. Temperature conditions at Oak Ridge, Tennessee range from above 96o F in July to below 6o F 
in January.  Summer relative humidity is approximately 52%. 
 

Project Location:   Oak Ridge, TN 
Latitude:   35.994o N 
Longitude:   84.245o W 
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Elevation:   955 ft (291 m) 
Prevailing Wind Direction:   Out of W (Summer); Out of NE (Winter) 
Prevailing Wind Mean Speed:  6.8 mph (3.0 m/s) (Winter) 

 
4.1.2.3  Outside Design Temperature Requirements: 
 

Outside Summer:   90o F (32o C) DB 
74o F (23o C) WB 

Outside Winter:   18o F (-8oC) 
 
 Air-Cooled Condenser Temperature = 93O F (34O C) 
 

Maximum U values Btu/hr ft2 F (W/m2 K) 
 

Opaque Walls:   0.151 (0.857) 
Gross Walls:   0.192 (1.090) 
Roof Ceiling:   0.063 (0.358) 
Perimeter Loss Coefficient (F):   0.950 (1.644) 

 
Degree Days 65o F (18.3o C) Base 

 
Cooling:    1524  (847) 
Heating:    3946 (2192) 

 
4.1.2.4  Indoor Design Temperatures. 
 

Summer Indoor Design Dry Bulb Temperature: 75o F (24o C) 
Winter Indoor Design Dry Bulb Temperature:  70o F (21o C) 
Winter Indoor Night Setback Temperature:  55o F (13o C) 

 
4.2  Heating, Ventilation, Air Conditioning (HVAC).  HVAC systems shall be designed, installed, balanced, and 
adjusted to distribute heating and cooling to all areas of the facility.  The HVAC system shall consist of a split-system 
heat pump.  Split-system outdoor condensing/evaporator units shall be pad-mounted at ground level. The indoor 
blower/coil unit shall be located on an equipment pad in a mechanical closet. 
 
4.2.1  Air Conditioning.  All heat pump equipment shall consist of matched components, all by the same manufacturer.  
Split-system heat pumps shall be as specified in UFGS Section 15700A - UNITARY HEATING AND COOLING 
EQUIPMENT.  Refrigerants used shall have an ozone depletion potential (ODP) of 0.05 or less.  The split system heat 
pump unit shall contain, as a minimum, the following factory installed features: 
 
    1.  High and low pressure compressor protection. 
    2.  Liquid line dryer. 
    3.  Hermetically sealed compressor with built-in overloads and locked rotor protection. 
    4.  Liquid sub-cooling. 
    5.  Compressor start and run capacitor/relay. 
    6.  Anti-short-cycle timer. 
    7.  Testing and charging refrigerant connections. 
 
 
The indoor coil shall be provided with a liquid strainer, expansion device, pre-insulated housing, copper or aluminum 
coil, and insulated condensate drain pan.  Total length of refrigeration piping to each unit shall not exceed 30 feet.  
Exposed refrigerant piping shall be insulated and installed with a PVC cover.  All heat pump units shall deliver a 
Seasonal Energy Efficiency Rating (SEER) of not less than 11.0 BTUH per watt input and an Heating System 
Performance Factor (HSPF) of not less than 6.8 BTUH per watt input.  In order to establish this rating, the Air 



 22

Conditioning and Refrigeration Institute (ARI) publication "Directory of Certified Unitary Air Conditioners", latest 
edition, shall be the sole determination. 
 
 
4.2.2  Heating.  The heating systems shall be split system heat pumps.  Capacities shall conform to recommendations of 
the American Society of Heating, Refrigeration, and Air Conditioning Engineers (ASHRAE) handbooks.  Heating 
equipment shall be as specified in UFGS Section 15700A - UNITARY HEATING AND COOLING EQUIPMENT. 
 
 
4.2.3  Thermostats.  Thermostats for the heat pumps shall be multi-stage (2 stage heat, 1 stage cool), wall-mounted type, 
conforming to NEMA DC 3, Wall Mounted Room Thermostats.  Thermostats shall have an operating range appropriate 
to the heating and cooling design temperature setpoints.  A system selector switch and a fan-selector switch shall be 
provided integral with the thermostat.  The fan-selector switch shall have "AUTO" and "ON" positions.  System selector 
switch shall have "HEAT," "OFF," and "COOL" positions.  Maximum differential shall be 4o F.  Thermostats utilizing 
mercury switches are prohibited.  Caution shall be taken not to install thermostats in the center of a wall or in a location 
that would interfere with furniture placement, or on an exterior wall.  Thermostats shall not be located in locations 
subject to unrepresentative temperatures, such as locations opposite bathroom doors, laundry room doors, or exterior 
doors.  Thermostats shall be installed at 5'-0" above the finished floor. 
 
 
4.2.4  Condensate Drains.  Condensate drain lines (3/4" minimum) from cooling coils and furnaces shall be piped 
directly to a floor sink located in the mechanical closet or routed directly outside.  Piping shall not run under concrete 
slabs or over floor slabs.  The runs shall be straight as possible with a minimum of turns to prevent clogging. 
 
 
4.2.5  Ventilation System.  The building shall be provided ventilation in accordance with ASHRAE 62-1999 based 
on occupancy and/or type of space.  Air distribution systems shall be designed to insure that minimum outside air 
requirements are provided to the building year around.  Infiltration shall not be considered as supplementing the 
ventilation requirement. 
 
 
4.2.5.1  Exhaust Systems.  Exhaust vents shall not be located near outdoor air intakes to prevent short circuiting of 
exhaust air.  Roof mounted exhaust fans are prohibited. 
 
 
4.2.5.2  Equipment.  All materials and equipment shall be the standard cataloged product of manufacturers regularly 
engaged in production of such materials and equipment, and shall be the manufacturer's latest standard design.  
Equipment shall comply with the requirements of Underwriters Laboratories, Inc. (UL), American Gas Association 
(AGA), Air Conditioning and Refrigeration Institute (ARI), American Society for Testing and Materials (ASTM), 
National Electric Manufacturers Association (NEMA), American National Standards Institute (ANSI), National Fire 
Protection Association (NFPA) or other national trade associations as applicable.  Equipment selection and layout 
shall make provisions to observe the manufacturer's recommended clearances and code clearances.  Rooftop 
equipment shall not be used in this facility. 
 
 
4.2.5.3  Louvers.  Louvers shall be constructed of extruded aluminum and shall have an anodized factory finished as 
required to match the architectural features of the building.  All louvers shall have a nominal wall thickness of 0.125” 
(3.2 mm) minimum and shall be provided with the manufacturer’s standard security bars (located on the inside of the 
louver).  Combustion air louvers shall be sized in accordance with NFPA 54.  Louvers located in mechanical room 
doors are not permitted.  All louvers shall be sized to limit the face velocities to a maximum of 700 fpm (3.56 m/s) 
exhaust, or 500 fpm (2.54 m/s) air intake.  Louver sizes shall be coordinated with Architectural and Structural 
disciplines.  All louvers shall utilize bird screens. Bird screens shall be constructed of flattened aluminum or 
galvanized steel and shall have a nominal thickness of 0.063” (1.6 mm) minimum. Provide louver sizes and free area 
requirements on the contract drawings. 
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4.2.5.4  Access Panels.  Access panels/doors shall be provided as required for valves and appurtenances of the 
HVAC system in accordance with UFGS Section 15895 - AIR SUPPLY, DISTRIBUTION, VENTILATION, AND 
EXHAUST SYSTEM. 
 
 
4.2.5.5  Duct System Design.  The ductwork shall be sized using the equal friction design method as specified in 
SMACNA HVAC Systems Duct Design Manual.  Duct locations shall be coordinated with all disciplines.  All 
ductwork shall be galvanized sheet metal and shall be as specified in UFGS Section 15895 - AIR SUPPLY, 
DISTRIBUTION, VENTILATION, AND EXHAUST SYSTEM.  Flexible duct run outs shall be insulated metallic 
and shall be limited to 5 ft (1.5 m) in total length.  Noise levels from hvac systems shall be designed in accordance 
with the requirements indicated in the ASHRAE HVAC Applications Handbook, chapter entitled Sound and 
Vibration Control.   

  
The ductwork shall be insulated in accordance with UFGS Section 15080A - THERMAL INSULATION FOR 
MECHANICAL SYSTEMS.  Ductwork, ductwork openings, and plenums shall be designed to a maximum NC of 
35.  Duct and air distribution devices shall meet the velocity requirement indicated in the ASHRAE Handbook. 
 
 
4.2.5.6  Volume Dampers.  Manual balancing dampers shall be furnished with accessible operating mechanisms.  
Where operators occur in finished portions of the building, operators shall be chromium plated with all exposed 
edges rounded.  Manual volume control dampers shall be operated by locking-type quadrant operators.  Dampers 
shall be 2 gauges heavier than the duct in which installed.  Unless otherwise indicated, multi-leaf dampers shall be 
opposed blade type with maximum blade width of 12 inches (300 mm).  Access doors or panels shall be provided for 
all concealed damper operators and locking set screws.  Unless otherwise indicated, the locking-type quadrant 
operators for dampers, when installed on ducts to be thermally insulated, shall be provided with stand-off mounting 
brackets, bases, or adapters to provide clearance between the duct surface and the operator not less than the thickness 
of the insulation.  Stand-off mounting items shall be integral with the operator or standard accessory of the damper 
manufacturer.  Volume dampers shall be provided on all supply ducts to diffusers, outside air, return, and exhaust 
ducts to ensure proper balancing and mixing within the system.  Dampers integral with registers or diffusers will not 
be considered volume dampers for the purpose of balancing. 
 
 
4.2.5.7  Diffusers, Grilles and Registers.  Air distribution devices shall be factory-fabricated of steel, 
corrosion-resistant steel, or aluminum and shall distribute the specified quantity of air evenly over space intended 
without causing noticeable drafts, air movement faster than 50 fpm (0.25 m/s) in occupied zone, or dead spots 
anywhere in the conditioned area.  Inlets and outlets shall be sound rated and certified according to ASHRAE 70.  
Diffusers and registers shall be as specified in UFGS 15895 and shall be color coordinated with the Architectural 
design. 
 
 
4.2.5.8  Insulation.  All piping (aboveground and belowground), ductwork (supply and relief), and other applicable 
equipment shall be insulated.  Insulation shall be in accordance with UFGS Section 15080A - THERMAL 
INSULATION FOR MECHANICAL SYSTEMS. 
 
 
4.2.5.9  Vibration and Noise Isolation.  All piping, ductwork, air handlers, unit heater and equipment shall be 
properly isolated to prevent vibration and subsequent noise limited to 10% transmission of the lowest equipment 
RPM. 
 
 
4.2.5.10  Seismic Design Requirements.  Seismic design shall be in accordance with UFGS Section 13080 – 
SEISMIC PROTECTION FOR MISCELLANEOUS EQUIPMENT, UFGS Section 15070A – SEISMIC 
PROTECTION FOR MECHANICAL EQUIPMENT, and DOE STD 1022-2002. 
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4.2.5.11  Control System.  The contractor shall be responsible for correct operation of the control system including, 
but not limited to, software, control relays, sensors, and control wiring. 
 
 
4.2.5.12  Testing, Adjusting, and Balancing.  Testing, adjusting, and balancing shall be in accordance with UFGS 
Section 15990A – TESTING, ADJUSTING, AND BALANCING OF HVAC SYSTEMS. 
 
 
4.2.5.13  Commissioning of HVAC Systems.  Commissioning of HVAC and Control systems shall be in accordance 
with UFGS Section 15995A – COMMISSIONING OF HVAC SYSTEMS. 
 
 
4.2.6  Calculations to be Provided.  Calculations shall be provided as specified in this section and as required in 
Section 2. 
 
 
4.3  Plumbing. 
 
4.3.1  Requirements, Criteria Sources and References. 
 
    a.  Standard Plumbing Code, 2000. 
 
    b.  American National Standards Institute (ANSI) 
 

ANSI B16.3 Malleable Iron Threaded Fittings, Classes 150 and 300. 
 
    c.  AMERICAN SOCIETY OF MECHANICAL ENGINEERS (ASME) 
 

(1)  ASME A112.19.1M (1994) Enameled Cast Iron Plumbing Fixtures 
 

(2)  ASME A112.19.2M (1990) Vitreous China Plumbing Fixtures 
 
    d.  NFPA 54, National Fuel Gas Code. 
 
 
    e.  Architectural and Engineering Instruction Manual, Southwestern Division, U.S. Army Corps of Engineers 
(SWD AEIM), latest edition. 
 
    f.  PLUMBING AND DRAINAGE INSTITUTE (PDI) 
 

PDI WH 201, Water Hammer Arresters, latest edition. 
 
    g.  Unified Federal Guide Specifications (UFGS). 
 
4.3.2  Functional and Technical Requirements. 
 
 
4.3.2.1  Equipment and Materials.  All materials and equipment shall be the standard cataloged product of 
manufacturers regularly engaged in production of such materials and equipment, and shall be the manufacturer's 
latest standard design.  Equipment shall comply with the requirements of Underwriters Laboratories, Inc. (UL), 
American Gas Association (AGA), Air Conditioning and Refrigeration Institute (ARI), American Society for Testing 
and Materials (ASTM), National Electric Manufacturers Association (NEMA), American National Standards 
Institute (ANSI), National Fire Protection Association (NFPA) or other national trade associations as applicable.  
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Equipment selection and layout shall make provision to observe the manufacturers recommended clearances and 
code clearances. 
 
4.3.2.2  Access Panels.  Access panels/doors shall be provided as required for valves and appurtenances of the 
plumbing system in accordance with UFGS Section 15400A – PLUMBING, GENERAL PURPOSE.  Panel location 
and sizes shall be indicated on the contract drawings. 
 
4.3.2.3  Plumbing Fixtures.  All plumbing fixtures shall be ADA compliant. 
 
The plumbing fixtures shall be as follows and as specified in UFGS section 15400A: 
 
Electric Water Coolers (EWC's) - Self contained.  Exposed surfaces shall be stainless steel.  EWC's shall be 
handicapped accessible and wall mounted at an accessible height.  One electric water cooler shall be provided for 
each 75 occupants or fraction and at least one per floor.  EWC's shall use one of the halogenated hydrocarbons with 
an ozone depletion potential of less than or equal to 0.05. 
 
 
4.3.2.4  Plumbing Faucets and Fittings.  All plumbing faucets and fixtures will be the standard catalogued products of 
manufacturers regularly engaged in the production of such items.  Materials and equipment shall be the manufacturers' 
latest standard design.  Faucets, fixtures and fixture trim shall be provided complete with fittings.  Faucet and fixture 
trim shall be chromium plated or nickel plated brass with a polished bright or satin surface.  Faucets shall be single 
control type with one handle, which will regulate volume and temperature.  Seals and seats of single control faucets 
shall be combined in one replaceable cartridge designed to be interchangeable with all lavatories, and kitchen sinks.  
Traps for lavatories and sinks shall be chromium plated brass, 20 gauge minimum.  Trim for plumbing fixtures shall not 
have alloys exceeding 16 percent zinc.  Aluminum trim shall not be permitted. 
 
 
4.3.2.5  Valves.  All plumbing fixture valves shall be UL or FM approved and shall be provided in accordance with 
the UFGS Section 15400A - PLUMBING, GENERAL PURPOSE.  Valves shall be provided on supplies to 
equipment and fixtures.  Valves 2 1/2" (65 mm) and smaller shall be chrome plated bronze with threaded bodies for 
pipe and solder-type connections for tubing.  Valves 3" (80 mm) and larger shall have flanged iron bodies and 
bronze trim.  Pressure ratings shall be based upon the application. 
 
 
4.3.3  Domestic Water Supply.  The domestic cold and hot water piping systems shall be sized for a maximum flow 
velocity of 4 feet per second.  The supply line to each item of equipment or fixture, except faucets, flush valves, or 
other control valves that are supplied with integral stops, shall be equipped with a shutoff valve to enable isolation of 
the item for repair and maintenance without interfering with operation of other equipment or fixtures.  Supply piping 
to fixtures, faucets, hydrants, and flushing devices shall be anchored to prevent movement. 
 
4.3.3.1  Domestic Hot Water Requirements.  Domestic hot water will be supplied from new electric water heaters.  
 
 
4.3.3.2  Sanitary Sewer.  All lavatory and sink drains and P-traps shall be coordinated with Architectural millwork to 
isolate drains.  Sanitary sewer connections shall be designed in accordance with the Standard Plumbing Code. 
 
 
4.3.3.3  Seismic Design.  Seismic design shall be in accordance with UFGS Section 13080 – SEISMIC 
PROTECTION FOR MISCELLANEOUS EQUIPMENT, UFGS Section 15070A – SEISMIC PROTECTION FOR 
MECHANICAL EQUIPMENT, and DOE STD 1022-2002. 
 
4.3.4  Design Objectives and Provisions. 
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4.3.4.1  Supply, Drain, Waste, and Vent Piping Systems.  All plastic vent and roof drain piping located in ceiling 
spaces which are used as return air plenums shall be insulated in accordance with UFGS Section 15080A - 
THERMAL INSULATION FOR MECHANICAL SYSTEMS.  Any connections between dissimilar metallic piping 
systems shall be accomplished with dielectric isolation fittings.  Supply, waste, and vent piping materials shall be as 
follows: 
 
 
Service Above Ground Below Ground 
 
Supply Copper Type L Copper Type K 
 
Drain PVC/CPVC PVC/CPVC 
 
Waste PVC/CPVC PVC/CPVC 
 Cast Iron 
 Copper Type L 
 
Vent PVC/CPVC PVC/CPVC 
 Copper Type L 
 
Gas Black Steel Polyethylene 
 
 
4.3.4.2  Vibration/Noise Isolation.  Water hammer arresters shall be used to minimize water system noise in 
accordance with PDI-WH 201.  Velocities in domestic water piping shall be a maximum of 4 ft/s (1.2 m/s). 
 
 
4.3.4.3  Insulation.  All cold, hot and vent piping and other applicable domestic water equipment shall be insulated.  
Insulation shall be in accordance with UFGS Section 15080A - THERMAL INSULATION FOR MECHANICAL 
SYSTEMS. 
 
 
4.3.5  Calculations Required.  Calculations shall be provided as indicated in this section and as required in Section 2 
of this solicitation. 
 
4.4  Fire Suppression. 
 
4.4.1  References.  (All NFPA references specified shall be the latest available edition.) 
 
    a.  NFPA 13 - Installation of Sprinkler Systems. 
    b.  NFPA 90A - Installation of Air Conditioning and Ventilating Systems. 
    c.  NFPA 72 - National Fire Alarm Code. 
    d.  NFPA 101 - Life Safety Code. 
    e.  UFGS 13930 - Wet Pipe Sprinkler System, Fire Protection 
 
 
4.4.2  General Requirements.  The new building shall be equipped with a wet pipe sprinkler system in accordance 
with the requirements of NFPA 13 and as specified herein. 
 
 
4.4.3  Occupancy Classification.  The facility will contain multiple occupancy classifications as stipulated per NFPA 
13.  The facility will contain areas classified as Ordinary Hazard (Group 1). 
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4.4.4  Sprinkler Density Requirements.  All Ordinary Hazard Group 1 Occupancy areas shall be provided with a 
sprinkler design density of 0.15 gpm/ft2 (6.1 liters/minute per square meter). 
 
 
4.4.5  Design Area.  The sprinkler system design for each respective occupancy shall be hydraulically calculated to 
protect a minimum floor area of 1500 sq. ft. (139 square meters) or the actual floor area contained within the 
respective occupancy (contiguous floor area), whichever is less.  A sufficient number of hydraulic calculation runs 
for each occupancy shall be provided in order to prove the hydraulically most demanding areas. 
 
 
4.4.6  Hose Demand.  A 500-gpm exterior hose demand shall be included in the hydraulic calculations.  The demand 
shall be assumed to occur at a fire hydrant located nearest to the building’s sprinkler service line point-of-connection 
to the water distribution system. 
 
 
4.4.7  Water Supply.  Building 9712 currently has a wet pipe fire sprinkler system.  This system is supplied from the 
site water supply system.  The system water pressure is sufficient to provide adequate sprinkler coverage without a 
fire pump system.  The contractor shall coordinate with the site fire protection engineering group to determine the 
actual water pressures available. 
 
4.4.8  Specific Requirements. 
 
 
4.4.8.1  Equipment Requirements.  All equipment, piping, etc., shall meet the requirements of UFGS Section 
13930A – WET PIPE SPRINKLER SYSTEM, FIRE PROTECTION and as specified herein.  All equipment, 
piping, etc., shall be UL Listed and/or FM Approved for fire protection service; all system components shall be 
designed for a working pressure of not less than 1200 kPa (175 psi) unless otherwise indicated. 
 
 
4.4.8.2  Sprinkler pipe shall be black steel pipe as permitted by NFPA 13.  Screwed pipe shall be Schedule 40 or 
shall be listed by Underwriters' Laboratories to have a corrosion resistance ratio (CRR) of 1.0 or greater after threads 
are cut. 
 
 
4.4.8.3  Pipe reducers shall be made with one-piece tapered reducing fittings.  Grooved-end or rubber-gasketed 
reducing couplings are not allowed for use. 
 
 
4.4.8.4  Sprinklers shall be used in accordance with their listed spacing limitations. Temperature classification shall 
be ordinary or intermediate as required.  Sprinklers in high heat areas or in close proximity to unit heaters shall have 
a temperature classification in accordance with NFPA 13.  Sprinklers in laboratories (and associated process work 
areas) and the Coating Facility shall be intermediate temperature rated unless a higher temperature rating is required 
per NFPA 13.  Sprinklers in non-air conditioned spaces such as equipment rooms, etc., shall be intermediate 
temperature rated unless a higher temperature rating is required per NFPA 13. 
 
 
4.4.8.5  All sprinklers shall be quick response type.  Pendant sprinklers shall be either recessed or concealed type.    
Pendant sprinklers shall have a polished chrome or white enamel finish.  No mixing of head types, including finishes 
is allowed. 
 
 
4.4.8.6  If necessary for use, sidewall sprinklers shall be specifically listed for use in the respective hazard occupancy 
protected.  Sidewall sprinklers shall have a polished chrome or white enamel finish. 
 
4.4.9  Installation Requirements. 
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4.4.9.1  Any new piping in the sprinkler system shall be seismically protected.  Seismic protection shall include 
flexible couplings, sway bracing, seismic separation assemblies where piping crosses building seismic separation 
joints, and other features as required per NFPA 13 for protection of piping against damage from earthquakes.  
Branch lines shall also be equipped with sway braces at the end sprinkler head and at intervals not exceeding 9 m (30 
ft) (exception: when pipe support hangars are less than 6” long). 
 
 
4.4.9.2 Auxiliary drains shall be provided where required by NFPA 13.  Drain valves shall be used where drain 

plugs are otherwise permitted by NFPA 13.  Where branch lines terminate at low points and form trapped 
sections, such branch lines shall be connected to a common drain line and routed to an auxiliary drain.  

 
5.  ELECTRICAL DESIGN 
 
5.1  Electrical Systems. 
 
 
5.1.1  General Scope.  All electrical systems, including complete designs and installations as required below for the 
new building shall be provided as part of this project.  For discussions on project scope see the Architectural and 
other sections within this document.  All electrical designs and installations shall be as required here and elsewhere 
in this document. 
 
5.1.2  Coordination.  Electrical work shall be coordinated through the Contracting Officer’s Representative. 
 
5.1.3  Digging Permits.  Digging permits, for any exterior work, shall be obtained prior to performing any 
excavations. 
 
 
5.1.4  Design and Calculations Review.  The Contractor shall have the design and calculations reviewed by a 
separate Professional Engineer not associated with the original design.  Required calculations are as follows: 
 

Load and demand calculations. 
Lighting calculations for each room. 
Short circuit calculations. 
Voltage drop calculations. 
Load and load factors, including allowance for future loads. 
Fault current and ampere interrupting capacity (AIC). 
Cable pulling calculations for any exterior underground cable pulls over 500 ft. in length. 

 
5.1.5  Exterior Electrical System.  The Contractor shall provide and install exterior electrical systems as described 
herein. 
 
 
5.1.6  Interior Electrical System.  The Contractor shall provide and install complete interior electrical systems for the 
new building.  All Contractor installed equipment requiring power shall be connected.  All Owner-furnished, 
Contractor-installed equipment including modular furniture power requirements shall be coordinated prior to any 
rough-ins. 
 
 
5.1.7  Commercial Codes and Design Manuals.  Design and installation shall conform to the latest editions of the 
references listed below, unless otherwise indicated herein. 
 

a.  Americans with Disabilities Act (ADA) Accessibility Guidelines. 
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b.  ANSI C2, National Electrical Safety Code. 
 

c.  ANSI C57.12.00, General Requirements for Liquid-Immersed Distribution, Power, and Regulating 
Transformers. 
 

 
d.  ANSI C57.12.26  Requirements for Pad-Mounted, Compartmental-Type, Self-Cooled, Three-Phase 

Distribution Transformers for use with Separable Insulated High-Voltage Connectors, High-Voltage, 
34500GrdY/19920 Volts and Below; 2500 kVA and Smaller. 
 

 
e.  ANSI C57.12.27  Conformance Requirements for Liquid-Filled Distribution Transformers Used in Pad-

Mounted Installations, Including Unit Substations. 
 

f.  ANSI C57.12.28  Switchgear and Transformers - Pad-Mounted Equipment - Enclosure Integrity. 
 

g.  ANSI C84.1, Electric Power Systems and Equipment - Voltage Ratings. 
 

h.  ANSI A117.1, Buildings and Facilities - Providing Accessibility and Usability for Physically Handicapped 
People. 
 

i.  ANSI/IEEE Std. 141, Recommended Practice for Electric Power Distribution for Industrial Plants.  (The Red 
book.). 
 

j.  ANSI/IEEE Std. 142, Recommended Practice for Grounding of Industrial and Commercial Power Systems.  
(The Green Book.). 
 

 
k.  ANSI/IEEE Std. 242, Recommended Practice for Protection and Coordination of Industrial and Commercial 

Power Systems.  (The Buff book.). 
 

l.  ANSI/ASME A17.1, Safety Code for Elevators and Escalators. 
 

m.  EIA 568, Commercial Building Telecommunications Wiring Standard. 
 

n.  EIA 569, Commercial Building Standard for Telecommunications Pathways and Spaces. 
 

o.  EIA 607, Grounding and Bonding Requirements for the Telecommunications Infrastructure of Commercial 
Buildings. 
 

p.  IES, Lighting Handbook, Reference and Application. 
 

q.  NFPA 70, National Electrical Code. 
 

r.  NFPA 72, National Fire Alarm Code. 
 

s.  NFPA 75, Electronic Computer/Data Processing Equipment. 
 

t.  NFPA 90A, Air Conditioning and Ventilating Systems. 
 

u.  NFPA 101, Life Safety Code. 
 

v.  NFPA 780, Lightning Protection Systems. 
 

w.  Uniform Federal Accessibility Standards. 
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x.  UL 268, Smoke Detectors for Fire Protective Signaling Systems. 

 
y.  Y-12/BWXT, Design and Construction Standards (all). 

 
 
z.  US Army Corps of Engineers Standard Detail(s) 40-06-04, Lighting Fixtures, as published on the internet 

("www.hnd.usace.army.mil/techinfo/fixtdwg.htm"). 
 

aa.  IEEE C62.41 (1991) Surge Voltage in Low Voltage AC Power Circuits. 
 

bb.  NACE RP0169 (1996) Control of External Corrosion on Underground or Submerged Metallic Piping 
Systems. 
 

cc.  NACE RP0177 (1995) Mitigation of Alternating Current and Lightning Effects on Metallic Piping Systems. 
 

 
dd.  NACE RP0190 (1995) External Protective Coatings for Joints, Fittings, and Valves on Metallic 

Underground or Submerged Pipelines and Piping Systems. 
 

ee.  DOE Technical Manuals. 
 

(1)  DOE STD 1020-2002, Natural Phenomena Hazards Design and Evaluation Criteria for Department of 
Energy Facilities. 
 
 
5.2  Exterior Electrical. 
 
5.2.1  Scope. 
 
 
5.2.1.1  Power.  The contractor shall perform a load study on the existing building electrical systems and on the 
projected loads for the new building.  If the load study determines that the existing building power supply is not 
adequate to support the combined projected loads, the contractor shall propose upgrades to the existing building 
electrical service, which will provide adequate electrical service for the new building projected loads, or the 
contractor shall determine in coordination with BWXT additional electrical service requirements separate from the 
existing service.  All electrical service and exterior electrical equipment shall be designed and installed per the Y-
12/BWXT exterior electrical standards. 
 
 
5.2.1.2  Communications.  Exterior communications lines necessary to support the new building shall be provided as 
part of this project.  Exterior communication lines shall consist of telephone, LAN, and emergency notification 
system connections.  Exterior cables (copper and fiber optic) shall be provided as necessary to connect the interior 
systems being installed into the existing exterior systems.  Exterior cables shall be installed to the nearest point of 
connection (POC), which may be a manhole or OH cable connection/splice point.  Determination of the location of 
the POC shall be coordinated through the Contracting Officer’s Representative, and shall be negotiated with Y-
12/BWXT exterior site electrical personnel.  All exterior cables shall be designed and installed per the Y-12/BWXT 
exterior electrical standards.  The final connections/splices into the existing exterior systems shall be performed by 
Y-12/BWXT personnel. 
 
 
5.2.2  General Requirements.  The design, materials, equipment and installation shall be in accordance with the 
requirements of the listed codes and standards, and per the Y-12/BWXT standards. 
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5.2.2.1  Labeling.  Where applicable, all materials, equipment, fixtures and appurtenances shall be labeled by 
Underwriters Laboratories, Inc., or a similar organization acceptable to the Government. 
 
 
5.2.2.2  Routing and Location.  The routing of the new underground feeders shall be approved by and coordinated 
with the Contracting Officer’s Representative.  Except for crossings, electrical and communications utilities shall not 
be located under streets or sidewalks. 
 
 
5.2.2.3  Fault and Overcurrent Protection.  Overcurrent and fault protection devices shall be coordinated with line-
side and load-side fuses or circuit breakers to isolate any electrical fault or overload from the rest of the system.  
Some breaker sizes may not coordinate under some fault conditions; however, good engineering practices shall be 
used and devices shall coordinate for all overload conditions.  The Contractor shall contact the Contracting Officer’s 
Representative to obtain the information necessary to provide this coordination. 
 
5.2.3  Miscellaneous. 
 
 
5.2.3.1  Road Crossings.  It shall be the responsibility of the Contractor to provide proper coordination and obtain all 
necessary permits, approvals, etc., before installing the crossings.  Crossing ducts shall consist of reinforced concrete 
encased nonmetallic conduits. 
 
 
5.2.3.2  Utility Crossings.  Clearances from existing and new utilities (water, gas, sewer, etc.) shall be as specified in 
ANSI C2. 
 
5.2.3.3  Underground Splices.  Underground connections or splices shall not be permitted in primary or secondary 
conductors. 
 
 
5.2.3.4  Demolition of Existing Exterior Electrical Systems.  Demolition shall be required of any exterior systems 
being replaced. 
 
 
5.2.3.5  Cathodic Protection.  Cathodic protection shall be provided for all ferrous materials installed in contact with 
earth or installed below grade.  Note: The following materials shall not be considered ferrous materials in contact 
with earth; rebar installed in concrete, riserless anodes, and PVC coated RGS conduit.  The cathodic protection shall 
be designed and provided in accordance with the methods and provisions and standards of NACE RP0169, NACE 
RP0177, NACE RP0190, and the Y-12/BMXT site standards. 
 
5.3  Interior Electrical. 
 
 
5.3.1  General.  The Contractor shall provide complete electrical systems throughout the new areas..  Power, lighting, 
communications, and special systems connections and equipment shall be as required below. 
 
 
5.3.1.1  Scope.  In places where existing equipment is affected by construction of the new building (eg: electrical 
equipment located on a wall that is being moved), the existing equipment shall be relocated (or replaced) as 
necessary to accommodate the new building layout. 
 
 
5.3.1.2  All installations, whether totally new or relocated, shall be as required by the National Electrical Code.  The 
Contractor shall provide power to all equipment.  The Contractor shall be responsible for coordinating between his 
sub-contractors for control power and shall provide control for all mechanical equipment. 
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5.3.1.3  Under Slab.  No conduits, wires, cable, or equipment, except the main service entrance(s), shall be located 
under the building concrete slab. 
 
 
5.3.1.4  Enclosure Covers.  Enclosures shall have screws or screw clamps and shall have provision for locking with 
utility-type seals. 
 
 
5.3.1.5  Fault and Overcurrent Protection.  Overcurrent and fault protection devices shall be coordinated with line-
side and load-side fuses or circuit breakers to isolate any electrical fault or overload from the rest of the system.  
Some breaker sizes may not coordinate under some fault conditions; however, good engineering practices shall be 
used and devices shall coordinate for all overload conditions.  This includes coordination across transformers. 
 
 
5.3.1.6  Labeling.  All materials, equipment, fixtures and appurtenances shall be labeled by Underwriters 
Laboratories, Inc., or a similar acceptable organization. 
 
 
5.3.1.7  Grounding.  All circuits shall be equipped with a green ground no matter what type of load is connected or 
what type of conduit is used.  The ground shall be connected to the panel grounding bus per the NEC. 
 
 
5.3.2  Sizing Services and Feeders.  Sizing calculations shall be provided in the format used in the current edition of 
the National Electrical code, Chapter 9, Part B, Examples.  Estimated loads shall be included in the calculations for 
future and spare equipment, and all equipment listed in the subparagraphs of "Interior Electrical, Dedicated 
Circuits". 
 
 
5.3.2.1  Panelboard Feeders.  Panelboard feeders from the service shall be sized to supply the full load rating of the 
panel they serve.  For instance, a panel with a 100 amp demand load shall be fed by 100 amp wire, minimum. 
 
 
5.3.3  Panelboards.  Secondary and local panelboards shall be sized for a minimum of 125% of the demand load they 
serve.  They shall be fully rated for the available fault current, and furnished with main circuit breakers (unless the 
feed is from an upstream panel breaker, in which case they may have MLO), full sized bolt-on branch breakers, 
insulated neutral busses and bonded equipment grounding busses.  Panelboards located in finished areas shall be 
recessed, with flush fronts and hinged doors.  Panelboards shall be located near the loads they serve.  Twenty-five 
percent of single pole spaces (minimum) shall be provided for spares.  The Contractor shall provide and install 
printed labels, in the panelboard, for all installed circuits.  Panelboard buses shall be copper, aluminum buses shall 
not be allowed.  Contractor shall remove all references to aluminum buses from specifications. 
 
 
5.3.4  Surge Protection.  The Building power supply system shall be provided with a surge protection system.  The 
system shall consist of surge protection packages and modules installed in or connected to all panelboards, 
switchboards, and switchgear.  The surge protection packages shall consist of three levels of protection; 1.)  The 
main panel level (for service entrance panels, MDPs, MCCs, switchgear, etc.) 2.)  The secondary panel level (for 
distribution panels, switchboards, etc.) 3.)  The local panel level (local panelboards and power panels).  One package 
of the appropriate size and level of protection shall be installed in all panels. 
 
 
5.3.5  Load Separation.  Panelboards, feeders, branch circuits, and receptacles which supply power for user computer 
and data processing loads shall be separately derived systems (a separate step down transformer).  Data processing 
loads shall include, computers, servers, monitors, printers, and all other peripheral equipment associated with 
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computer and data processing systems.  All of these computer and data processing loads shall be separate and 
distinct from the panels, feeders, etc., which supply the HVAC, lighting and other non-computer type building loads. 
 
 
5.3.6  Conductors.  All conductors shall be copper, aluminum is not allowed and not smaller than #12 AWG.  
Conductors #10 and #12 shall be solid; conductors #8 and larger shall be stranded.  All conductors shall be installed 
in metallic conduit. Nonmetallic electrical conduit (smurf tube) is not allowed.  Wire types THW or THWN shall be 
used.  Fixture whips shall be armored cable or conductors installed in metallic flex.  Type NM wire is not acceptable. 
 
 
5.3.7  Branch Circuits, Receptacles and Outlets.  All general receptacle and lighting circuits shall be 20 Ampere 
circuits, minimum, fed by 20 Ampere circuit breakers, minimum.  All branch circuits required by the National 
Electrical Code shall be provided.  Receptacles on opposite sides of common walls shall be horizontally offset. 
 
5.3.7.1  Separate Circuits.  Lighting and receptacles shall be on separate branch circuits. 
 
 
5.3.7.2  Outlets per Circuit. Receptacles which are for general use (ie: not installed for a specific defined load) shall 
be on circuits with a maximum of 6 duplex outlets, rated at 180VA, per circuit. 
 
 
5.3.7.3  General Purpose Receptacles.  General purpose receptacles shall be installed per the N.E.C. in hallways, 
equipment rooms, and other general use areas.  In office spaces, work cubicles and desk or computer areas, provide a 
minimum of one (1) duplex receptacle per wall or per 12 linear feet of wall space (which ever provides more 
receptacles).  In the breakroom, provide a dedicated receptacle (on a separate circuit) at each location where a 
microwave, refrigerator, or counter top heating/cooking unit may be installed.  Where not otherwise specified, a 
minimum of one duplex general purpose receptacle shall be provided for every 25 ft. of wall space. 
 
 
5.3.7.3.1  Receptacle Loading.  General use receptacles which do not have specific loads defined shall be assigned a 
demand load of 180VA per duplex outlet. 
 
5.3.7.4  Computer Loads.  Circuits terminating in receptacles shall be provided for all user provided computer loads. 
 
 
5.3.7.4.1  Computer Circuit Loading.  Where computer type loads are to be supplied, the demand loading shall be as 
follows:  250VA per CPU, 150VA per monitor, 400VA per personal printer, and 750 VA per heavy printer.  These 
workstation loads shall be assumed to be continuous loads and the load demand factor shall be 100%.  
 
 
5.3.7.5  User Equipment Loads.  Circuits shall be provided for all user connected equipment loads.  Unless otherwise 
stated, these circuits shall be terminated in a standard receptacle or a surface mounted disconnect switch (which 
gives a place for future connections) as appropriate for each load, sized to match the defined load/circuit capacity, 
and located as close to the defined load location as possible. 
 
 
5.3.7.5.1  User Equipment Demand.  Where user equipment is defined, the connected load shall be as given.  Where 
general use receptacles are required, the connected load shall be calculated at 180 VA per duplex receptacle.  For 
both of the above cases the building demand load may calculated at 50% of the connected load, however, the branch 
circuit shall be sized for the connected load. 
 
 

5.3.8  Interior Receptacles.  Receptacles shall be NEMA ?), located along walls as required above for the loads, 
workstations, and by the NEC.  Receptacles shall be specification grade or better.  The Contractor shall coordinate 
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with the Contracting Officer’s Representative for specific locations of receptacles.  Each circuit shall be provided 
with its own neutral.  The locations of all receptacles shall be approved by the Contracting Officer’s Representative. 

 

 

5.3.8.1  Ground Fault Current Interrupting (GFI) Receptacles.  GFI receptacles shall be provided as required by 
the NEC.  However at least one GFI receptacle shall be located in each restroom and janitor's closet. 

 

 

5.3.8.1.1  Ground Fault Protected Receptacles.  Except as otherwise noted, receptacles which are required to have 
ground fault protection may either be fed by a ground fault interrupting circuit breaker or may be installed on the 
downstream side of a ground fault protected receptacle. 

 

 

5.3.8.2  Mechanical and Electrical Room Receptacles.  A general use receptacle (GFI protected) shall be located in 
the mechanical room and general use receptacle (GFI protected) shall be located in the electrical equipment room; 
both shall be mounted at 48" A.F.F. 

 

 

5.3.8.3  Restrooms.  Restrooms shall have a ground fault receptacle located adjacent to each pair of sink basins.  
Above-sink fixtures shall not have receptacles. 

 

 

5.3.8.4  Telephone Backboard Receptacle.  For new telephone backboards, three dedicated 20 ampere circuits 
servicing six fourplex receptacles shall be provided at the voice/data backboards and/or racks.  Install No. 6 green 
insulated ground wire from the telephone equipment backboard to the building ground/counterpoise system. 

 

 

5.3.8.5  Exterior Receptacles.  Exterior duplex receptacles, 120 Volt, shall be provided every 100 ft. around the 
exterior of the building. 

 

 

5.3.8.5.1  Exterior receptacles shall be GFI and shall have weatherproof "Taymac" type covers which are rated 
NEMA 3R with a plug cord attached. 

 

 

5.3.9  Lightning Protection.  Lightning Protection shall be provided for new building construction.  The Lightning 
Protection System(s) shall be per the requirements given in the latest version of the NFPA 780. 

 

 

5.3.10  Lighting.  Ceiling mounted fixtures shall be provided for all rooms and hallways, walk-in closets and 
interior areas.  Lighting control shall be from wall-mounted switches. 
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5.3.10.1  Fixtures and Lamps.  All light fixtures, exit signs, egress light fixtures, etc., shall be heavy commercial 
grade or better.  Energy efficient lighting shall be provided.  Incandescent style fixtures shall be physically capable 
of accepting screw-in fluorescent replacement bulbs.  Fluorescent fixtures shall have energy saving electronic 
ballasts.  Lamps shall be high efficiency, reduced wattage.  Corps of Engineers Standard Lighting Detail Drawings 
shall be used as the basis for selecting fixtures.  The COE Standard Lighting Details can be found in electronic 
form, under the heading of Standard Drawing 40-06-04, on the internet, at "www.hnd.usace.army.mil/techinfo".  
These drawing details are available in both AutoCad and Microstation format.  Standard parabolic troffer type 
fluorescent fixtures shall provide general lighting for all rooms throughout the building.  Troffer type fixtures shall 
have 16 cells for 2 lamp fixtures, 24 cells for 3 lamp fixtures, 32 cells for 4 lamp fixtures, and shall be provided with 
3” deep louvers (3” deep louvers shall be a full 3” deep).  Hallways, break rooms, & etc. may use acrylic lens type 
fluorescent fixtures.  Mechanical and electrical rooms may use utility type fluorescent fixtures.  Accent and task 
lighting may use fluorescent down and wall-washer recessed type fixtures. 

 

 

5.3.10.2  Egress and Emergency Lighting.  Emergency and egress lighting shall be provided as required by NFPA 
101.  Ceiling mounted fluorescent light fixtures with built-in batteries are acceptable.  Residential grade fixtures or 
fixtures not intended for emergency lighting are unacceptable and shall be rejected.  Exit lights shall be LED type 
fixtures.  A central inverter, UPS with 90 minute battery, type emergency lighting system may be used in place of 
emergency and exit lights with separate built-in batteries.  In this case the central inverter system shall be UL listed 
for use as a Life Safety 101 power supply system. 

 

 

5.3.10.3  Fixture Mounting.  Fluorescent fixtures shall be mounted as required by the National Electrical Code.  
Toggle bolts shall not be used to secure fluorescent fixtures or any other fixture that is not box mountable. 

 

 

5.3.10.4  Lighting Control.  Control switches for general room lighting shall be located at room entrances.  Rooms 
with more that one door shall have three or four-way switches.  In order to provide more than one level of lighting, 
inner and outer ballasts and lamps of multiple ballast fixtures shall be switched separately.  Fluorescent task and 
wall washer fixtures shall be controlled with separate switches.  Dimming controls and fixtures shall be provided 
where required below. 

 

5.3.10.5  Lighting Levels.  Minimum lighting levels shall be as follows. 

 

Storage Areas     15 Ft. Candles. 
Mech. & Elec. Rooms    15 Ft. Candles. 
Maintenance Areas    50 Ft. Candles. 

 
 

5.3.10.8  Lighting Loads.  Lighting loads shall be assumed to be continuous and the lighting load demand factor 
shall be 100% for all occupied areas.  Demand factors for lighting in unoccupied areas may be assigned as 
appropriate. 
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5.3.11  Fire Alarm System.  The building shall be provided with a complete and fully functional fire alarm system 
which meets all national code requirements and Y-12/BWXT specific site requirements.   

 

 

5.3.12  Telephone System.  The building shall be pre-wired with a complete telephone system.  Flush outlets shall be 
provided for all rooms and workstations as required herein.  Wiring shall be homerun style back to the main 
communication room.  All telephone homeruns shall be concealed.  Conductors, wiring method and method of 
termination shall be CAT-6, per TIA/EIA 568A or B, Rev B or the latest approved version of the ANSI/TIA/EIA 
standards..  The Contractor shall provide grounding equipment, service entrance equipment, all conductors and 
outlets throughout the building.  The Contractor shall connect and terminate all wiring to the outlets at each 
location and to the punch down blocks on the backboards. 

 

 

5.3.12.1  Requirements. Outlets and connects within the building shall be provided as follows: 1 duplex per desk or 
workspace, 2 duplex per occupant in walled offices.  

 

 

5.3.12.2  Outlet Terminations. Telephone outlets shall be modular, RJ-45 type receptacles, rated for CAT-6 
installation, per EIA 568A or B, Rev B or the latest approved version of the ANSI/TIA/EIA standards.  Each outlet 
location shall be a duplex (two RJ-45) receptacle.  In locations where LAN outlets are required, the telephone 
outlets (duplex RJ-45 outlets) shall be installed together with the required LAN outlets in a Quadruplex outlet.  
Telephone outlets shall be “keyed” differently from the LAN outlets so that they cannot be interchanged. 

 

 

5.3.12.3  Wiring.  Telephone system wiring shall be 4 twisted pair, #24 copper, rated for CAT-6.  Interior wiring 
shall be installed in EMT, IMC, or RGS conduit, or a combination of conduit and cable tray.  In all cases, a 
raceway, which will allow future cables to be installed or removed shall be installed throughout the full length of 
the communication cabling pathway.  Cables for the telephone wiring system shall have an outside jacket which is 
white. 

 

 

5.3.13  Data (LAN) Communications System.  Data communications (LAN) systems shall be provided throughout the 
building.  The network shall be installed as a complete system, including raceway systems, wire and cable, 
connections and termination devices and equipment racks.  All cables installed shall be terminated.  For each 
device or location listed here or below the Contractor shall install a duplex data/LAN port.  The systems shall be 
provided with a performance warranty covering the entire system.  Unless otherwise specified, the copper systems 
installation shall be a Category 6 system per EIA 568A or B, Rev B or the latest approved version of the 
ANSI/TIA/EIA standards. 

 
 
5.3.13.1  LAN/Data System.  The LAN/Data system shall consist of a LAN System Rack(s), patch panels, and 
concentrators (if necessary), LAN/Data system wiring in general communication raceways, and LAN/Data 
receptacles (system servers and computers will be by others).  Cables for the LAN system shall be provided with a 
blue outside jacket. 
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5.3.13.2  Terminations.  Copper LAN System outlets shall be modular, eight-position RJ-45 type receptacles, rated 
for CAT-6 installation, per EIA 568A or B, Rev B or the latest approved version of the ANSI/TIA/EIA standards.  
Each outlet location shall be a duplex installation, with two (2) RJ-45 receptacles.   In locations where telephone 
outlets are required, the LAN/data outlets (duplex RJ-45 outlets) shall be installed together with the required 
telephone receptacles in a Quadruplex outlet.  Copper LAN outlets shall be “keyed” differently from the telephone 
outlets so that they cannot be interchanged. 
 
 
5.3.13.3  Requirements. LAN Outlets and connects within the building shall be provided as follows: 1 duplex per 
desk or workspace, 2 duplex per occupant in walled offices. 
 
 
5.3.13.4  Wiring.  Copper LAN system wiring shall be 4 twisted pair, #24 copper, rated for CAT-6 or the latest 
approved version of the ANSI/TIA/EIA standards.  MFO LAN system wiring shall be single fiber, multimode fiber 
optic cable.  LAN system wiring shall be installed in a raceway system designed and installed for that purpose.  See 
raceway requirements below.  Copper LAN system conveyances (wire and/or conduit) may not cross SCIF 
boundaries  
 
 
5.3.13.5  Raceway.  Raceways for the Classified LAN system shall be dedicated conduit(s), complete and enclosed 
from LAN Rack to receptacle box.  Raceways for the Non-classified LAN system(s) shall consist of a combination of 
conduit and cable tray, as described below. 
 
 
5.3.13.5.1  Cable Tray.  Cable tray systems shall be ladder type open tray systems for non-classified systems, and 
closed covered tray systems for classified systems, installed, in the above  ceiling space.  Telephone and non-
classified LAN system cables may be combined in the same cable tray.  BWXT/Y-12 will provide information on 
classified and non-classified systems. 
 
 
5.3.13.5.2  Conduit.  Conduits for the non-classified LAN system shall be installed from each termination point or 
connection device to the cable tray system in the above the ceiling space. 
 
 
5.3.13.5.3  Comm./Server Rooms.  All Comm./Server rooms shall be provided with suspended wireway above 
network frames and server racks to allow for cable routing. 
 
5.3.13.6  Grounding and Bonding.  LAN/Data Systems installations shall be grounded and bonded per EIA 607. 
 
 
5.3.13.7  Testing. All LAN/Data system installations shall be tested for CAT-6 performance per EIA 568A or B, Rev 
B or the latest approved version of the ANSI/TIA/EIA standards. 
 
 
5.3.13.8  Server Locations.  In locations where servers are located (typically in server/comm. rooms), the contractor 
shall provide a floor mounted, free standing, 19 in. wide, 96 in. high, open frame server rack, in which the necessary 
patch panels and terminations shall be mounted. 
 
 
5.3.14  PA/Emergency Notification System.  Provide a stand alone PA/Emergency Notification system throughout 
the building.  The PA/Emergency Notification System shall be compatible with and connected into existing systems 
in the area per instructions provided by BWXT/Y-12. 
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5.3.15  Motors.  All motors installed, whether supplied separately or as part of an equipment package, shall be 
appropriately rated for the duty cycle and service conditions of the location and the application. 
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SECTION 2  
 

DESIGN AFTER AWARD 
 
  

3.  GENERAL:  The requirements within this section establish the design efforts of the Contractor, following Design 
Notice to Proceed under a Design-Build solicitation. 

 
 
The plans and specifications submitted in accordance with this solicitation shall conform to the following sections. 
These sections are included with this Design-Build solicitation, when applicable: 
 
    a.  SECTION 00810, SUPPLEMENTAL CONTRACT REQUIREMENTS. 
 
    b.  SECTION 1, DESIGN REQUIREMENTS. 
 
    c.  SECTION 2, DESIGN AFTER AWARD. 
 
 
The plans and specifications submitted in accordance with this Solicitation shall conform to the following 
documents.  The listed documents are available in electronic format from the Government at no charge by request to 
the Contracting Officer’s Representative: 
 
    a.  Indexed Unified Facility Guide Specifications (UFGS). 
 

b. Applicable sections of the Y-12 Design Standards and Engineering Interface Document:  Appendix A of the 
base contract. 

 
3.1  Compliance and Certification:  The Contractor shall certify that all items submitted in the design documents 

comply with all the stated solicitation requirements.  The criteria specified in this solicitation are binding 
contract criteria.  In case of any conflict between the solicitation criteria and Contractor's submittals, the 
solicitation criteria will govern. 

 
3.2  Contractor's Role During Design Process.  The Contractor's construction management key personnel shall be 

actively involved during the design process to effectively integrate the design and construction requirements of 
this contract.  In addition to the typical required construction activities, the Contractor's involvement includes, 
but is not limited to, actions such as:  integrating the design schedule into the Master Schedule to maximize the 
effectiveness of fast-tracking design and construction ensuring constructability and economy of the design, 
integrating the shop drawing and installation drawing process into the design, executing the material and 
equipment acquisition programs to meet critical schedules, effectively interfacing the construction QC program 
with the design QC program, and maintaining and providing the design team with accurate, up-to-date redline 
and as-built documentation.  The Contractor shall require and manage the active involvement of key trade 
subcontractors in the above activities. 

 
4.  ORDER OF DESIGN CRITERIA PRECEDENCE:  SECTION 1 DESIGN REQUIREMENTS is intended to 

identify specific project requirements.  In cases of criteria conflict, SECTION 1 DESIGN REQUIREMENTS 
holds precedence over all other criteria mentioned or referenced.  Guide specifications define minimum material 
quality requirements for material and installation. 

 
4.1  Field Verification:  The Contractor shall verify field conditions which are required for final design.  The 

information shall be reflected in the design documents. 
 
4.2  Drawings:  Drawing format shall be in accordance with the Department of Energy (DOE) DRAFTING 

STANDARDS.  Drawings shall be in MicroStation, latest version. 
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4.3  Design Analysis:  The Design Analysis shall be developed in accordance to the criteria specified within 

theDesign-Build solicitation, Section 1 – DESIGN REQUIREMENTS.  The Design Analysis shall include all 
features with the necessary calculations, tables, methods and sources used in determining equipment and 
material sizes and capacities, and shall provide sufficient information to support the design. 

 
4.4  Specifications:  Unified Facility Guide Specifications (UFGS) will be provided upon request by the Contracting 

Officer’s Representative.  All specifications shall be in sufficient detail to fully describe and demonstrate the 
quality of materials (without the specific use of brand name products), the installation and performance of 
equipment, and the quality of workmanship.  If specific brand names or products are required in the 
specifications, the Contractor shall provide an "or equal" statement and shall provide the salient characteristics 
that may be used to determine what is "equal".  The specifications shall be in Microsoft Word 2000 format. 

 
4.5  Certification of Computer Media:  Certification of Computer Media shall be in accordance with DOE 

DRAFTING STANDARDS.  All delivery media (CDs, etc.) for computer data shall be certified by the 
Contractor to be free of known computer viruses.  The name(s) and release dates of the virus scanning software 
used to analyze the delivery media shall be furnished to the Government at time of delivery.  The release of 
revision date of the virus scanning software shall be the current version which has detected the latest known 
viruses at the time of the delivery of the media.  If analysis of the delivery media by the Government finds 
evidence of virus infection, the media will be returned to the Contractor.  The Contractor shall resubmit the 
media at no cost to the Government. 

 
5.  DESIGN SUBMITTALS: 
 
5.1  General:  The first submittal shall include the site plan, proposed  floor plan, and proposed prefabricated 

building conceptual design.  The second submittal shall include the 100 percent design.  The third design 
submittal shall include the 100 percent corrected final design.  The fourth submittal shall be the set used for 
construction.  Further submittal clarification can be found in SECTION 1 - DESIGN REQUIREMENTS. 

 
5.2  Contractor Design Review.  The Contractor shall ensure that all design documents, including all drawings and 

calculations, be reviewed by a registered senior engineer/architect in the required discipline, who is independent 
from and not associated with the design, but who may be associated with the organization which did the original 
design.  All drawings and design calculations in the Design Analysis shall be co-signed by the independent 
reviewer.  The independent reviewer shall submit within the Design Analysis, a signed letter of certification 
stating that he/she has reviewed the design documents for that discipline, and that he/she agrees that the design is 
complete, correct, and in conformance with the requirements of the solicitation. 

 
5.3  Reproduction:  The Contractor shall be responsible for reproduction and distribution of design documents. 
 
5.4  100 PERCENT SUBMITTAL REQUIREMENTS:  The 100 percent design shall consist of three separate 

submittals: 
 

(a)  Final Submittal 
(b)  Corrected Final Submittal 
(c)  Construction Set Submittal 

 
5.4.1  Final Submittal:  The Final Submittal shall be appropriately stamped to describe the submittal package as 

follows: "For Review Only - Final Design".  Each sheet of the drawings shall be so stamped. 
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3.4.2  Drawings.  All drawings included in the required technical data for the proposal submission shall be developed 
to a level of 100 percent completion.  Drawings required for the 100 Percent Design Submittal shall include as a 
minimum: 
 
a.  General: 
 
        (1) Cover sheet and index of drawings. 
 
b. Site Work:  

(1) Existing conditions. 
(2) Demolition 
(3) New work. 

 
c.  Architectural:  
 

(1) Floor plans 
(2) Reflected ceiling plan. 
(3) Wall sections 
(4) Door, window, hardware, and room finish schedules 

 
d.  Mechanical:  
 
        (1)  Mechanical (HVAC) plans and details 
        (2)  Piping plans and details 
        (3)  Fire Suppression drawings 
 
e.  Electrical:  
 
        (1)   Electrical systems drawings; including LAN, security and fire alarm systems. 
 
 
        (2)  Lighting Plans; including plan drawings which show the locations and installation details of the new 
conduits, junction boxes, outlets, and light fixture boxes. 
 
 
        (3)  Electrical Panel schedules of all panels, panelboards, and switchboards, existing and new.  Note: Panel 
schedules are not required for information covered on One-Line Diagrams.  
 
        (4)  Details; including power connections and equipment mounting. 
 
 
3.4.4  Corrected Final Submittal.  If a sufficient number of comments are generated by the Government during the 
Final Design Submittal, and at the option of the Contracting Officer’s Representative, the Contractor shall submit 
drawings, and specifications for compliance check of the accepted review comments of the Final Design Submittal.  
The Corrected Final Submittal shall be appropriately stamped to describe the submittal package as follows: "For 
Review Only - Corrected Final".  Each sheet of the drawings shall be so stamped. 
 
3.4.5.1  Construction Set Submittal.  Upon Government acceptance of all annotated comments, 
 the Contractor shall immediately submit a record set of construction drawings with drawing files on compact disk 
(CD), specifications on CD, and design analysis on CD.  One CD with the drawing files, specifications, and design 
analysis is preferred.  The Contractor shall include complete Division 1 specifications including Table of Contents in 
the Construction set.  Division 1 specifications are not to be altered, but shall be reproduced in their entirety as 
printed in the RFP. 
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6. AS-BUILTS:  Upon completion of the design phase, the original mylar plotted drawings will be retained by the 
Contractor for recording of as-built conditions.  Upon completion of the project, the original design documents 
corrected to reflect as-built conditions shall be submitted to the Contracting Officer as specified in Section 
01740 of the basic contract.  Compact disks with electronic files and the hardcopy documentation shall become 
the property of the Government. 

 
7.  TRANSMITTAL TO GOVERNMENT: 
 
7.1  All documents must contain an index of contents. 
 
7.2  All submittals shall be transmitted to be received in the shortest time possible.  Originals of transmittal letters 

should be sent to the Contracting Officer’s Representative, and copies should accompany each mail package.  
Design documents shall include design analysis, drawings, calculations, and specifications and shall be 
distributed as indicated in the distribution schedule. 

 
7.3  The Contractor shall submit complete design documents for the required submittal in the same quantity and to 

the Addressee listed below for each review (one or more) until the Government is satisfied that all review 
comments have been addressed and resolved.  Following the last review, the Contractor shall forward the 
completed construction documents in the number of copies specified in the Distribution Schedule. 

 
ADDRESSEE: 

 
 U.S. Army Corps of Engineers 

 Nashville Resident Office 

 ATTN:  Mike Lee 

 3711 Bell Rd. 

 Nashville, Tennessee   

 
DISTRIBUTION SCHEDULE 

 
 NUMBER OF COPIES 
  
FINAL (100%) DESIGN SUBMITTAL 
 
DRAWINGS, FULL-SIZE  2   
DRAWINGS, HALF-SIZE  2   
SPECIFICATIONS  4   
 
CORRECTED FINAL SUBMITTAL 
 
DRAWINGS, FULL-SIZE  2   
DRAWINGS, HALF-SIZE  2   
SPECIFICATIONS  4   
CD OF DRAWING FILES  2   
 
CONSTRUCTION, includes CD with 
drawing files IAW attached 
Appendix, full-size plotted mylars, 
and CD with Specifications and DA. 
 
DRAWINGS, FULL-SIZE  3   
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DRAWINGS, HALF-SIZE  6   
SPECIFICATIONS (Hardcopies)  6   
 
 
8.  DESIGN REVIEW AND REVIEW CONFERENCES:  One design review conference shall be held, which will 

be administered by the Contracting Officer’s Representative.  The design conference will be a 100% design 
review conference to be held after completion of review of the 100% submittal. 

 
8.1  Time Extension.  If for any reason the Government requires more time than the notice given prior to the review 

conference and that delay causes the Contractor to exceed the set milestones, the Contractor shall be granted an 
extension of time equal to the number of calendar days of delay. 

 
8.2  Design Review Conferences and Review Conference Action:  Government personnel will present review 

comments for discussion and resolution at the design review conference.  At the completion of the Design 
Review Conference, the Contractor shall provide copies of the comments, annotated with comment action 
agreed upon, to all parties within seven (5) working days of adjourning the design review conference.  The 
Contractor shall include a memorandum of the design review meeting summarizing any major decision points 
and issues which require resolution.  Unresolved comments will be resolved by immediate follow-on action at 
end of the conference. 

 
8.3  Review Comment Annotation and Compliance. 
 
8.3.1.1  The Government's review will consist of quality assurance (QA) checks.  It will center primarily on the 

design's functional aspects with limited technical review.  Comments will be provided in MicroSoft Word 2000.  
The Contractor shall annotate the review comments in the development of data for the next design level.  If any 
review comment requires clarification and/or amplification to assure understanding, the Contractor shall notify 
the Contracting Officer’s Representative in writing. 

 
8.3.2  After each submittal, the Contractor shall make any corrections necessary (because of errors or omissions 

occasioned by review comments) including the preparation of addenda that may be required as a result of such 
deficiencies. 

 
9.  Notice To Proceed:  The Contractor shall not proceed or initiate any work on any successive design level prior to 

receipt of approval of the proceeding design level. 
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
 
 
SECTION 00100 
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 
 
1.0 INTRODUCTION 
 
1.1 SCOPE 
 
You are invited to submit a proposal in response to our Request for Proposal (RFP) entitled, “Construction and 
Design Services, Y-12 Nuclear Security Complex, Oak Ridge, Tennessee, Department of Energy Multiple Award 
Task Order Contract ( MATOC) Solicitation” for civil works construction and limited design-build services for the 
geographic area of the Y-12 Facility, Oak Ridge, TN.  As a result of this solicitation, the Government intends that 
three (3) to five (5) indefinite-delivery, indefinite-quantity, (IDIQ) Task Order Contracts will be awarded to small 
business contractors.  Awards will be made to offerors whose proposals, responsive and conforming to the RFP, are 
determined to be most advantageous to the Government in terms of technical, price and other factors considered. 
Work to be performed under the Multiple Award Task Order Contract (MATOC).  Contracts shall provide 
construction services, demolition services and limited design services for projects designated for real property 
facilities in the geographic area of the Y-12 Facility, Oak Ridge, TN.  Projects will principally be proposal/build type 
from already completed designs, and projects specified by a Statement of Work.  However, offerings may include 
some design/build projects. 
 
1.1.1 PROJECT CATEGORIES 
 
Work performed under these Multi-Discipline Contracts will be of the following five general project categories: 
 
1.1.1.1 Construction, repair and alteration of various facilities. 
 
1.1.1.2 Construction, repairs and alteration of Electrical Systems (ES)  
 
1.1.1.3 Construction, repair and alteration of Mechanical Systems (e.g. HVAC systems, and controls.) 
 
1.1.1.4 Concrete and/or Asphalt Paving.  
 
1.1.1.5 Demolition of facilities when required 
 
1.1.2 CONTRACT DURATION, LIMITS, AND AMOUNTS 
 
 The solicitation will have awards from small business set-aside competition.  The government intends to award three 
(3) to five (5) contracts with a pool of $42,000,000 capacity. Each of the resulting contracts will be seven years or a 
pool of $42,000,000, whichever comes first.  The Minimum and Maximum values for a single Task Order are 
expected to range between $20,000 to $5,000,000 respectively.    The minimum guaranteed contract amount to each 
awardee is $20,000.00.   
 
1.1.3 TASK ORDERS 
 
General:  As requirements develop, Task Orders will be competed among the MATOC awardees, or negotiated on a 
sole source basis as described in Section 00800. The basic contract will be administered (e.g. issuing modifications, 
etc.) by the DOE, NNSA Y-12 Site Office, Oak Ridge, TN.  Requests for Proposals  will be issued through the 
Nashville District Corps of Engineers Contracting Office, Nashville, TN 37202.    Individual Task Orders will be 
awarded and administered by the DOE, NNSA Y-12 Site Office Contracting Officer (CO).  A Nashville District 
Corps of Engineers employee will be designated as a Contracting Officer’s Representative  (COR) in order to 
perform construction oversight on the task orders.  Construction performance requirements will be specified for each 
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project in the Task Order Request for Proposal.  MATOC Awardees will compete for Task Orders among 
themselves.  The majority of all Task Orders shall be awarded based on competitive proposals received in response 
to the agency request for proposal. 
 
1.2  NOTICE OF PRE-PROPOSAL CONFERENCE 
 
1.2.1  CONFERENCE DATE & TIME  A pre-proposal conference is scheduled to be conducted on 3 June 
2004, at the Y-12 Facility, Oak Ridge, TN.  Attendance is mandatory.  Attendance is limited to no more than 
two attendees and could be one depending on the number of contractors responding.  A final determination of 
the number of attendees can not be made until the day of the conference.  Subcontractor representatives 
attending would be the second for the allowable two attendees.  Exact time, location, and other details can be 
obtained from the contacts below who will schedule attendance.  Attendance scheduling is required through 
Mike Lee at 865-576-3482, Dave Blakey at 865-576-0728, or Joe Johnston at 865-241-6497 prior to arrival at 
the conference.  Proof of citizenship is required to acquire a pass for the conference.  A birth certificate or 
passport can be used as proof of citizenship.  The form, Request for Y-12 National Security Complex Access 
and Badge, is attached at the end of this section for use in acquiring an access badge.  The purpose of this 
conference will be to brief the proposal requirements, work environment requirements, and answer questions 
regarding this solicitation.  Interested Contractors are required to attend this pre-proposal conference and 
arrive at 0700 to allow time for processing access badges. 

 
1.2.2.  QUESTIONS PRIOR TO CONFERENCE  Offerors are requested to submit questions for the conference to 
the point of contact noted above not later than 3 calendar days prior to conference. Information provided at this 
conference shall not qualify the terms and conditions of the solicitation and specifications.  Terms of the solicitation 
and specifications remain unchanged unless the solicitation is amended in writing.  If an amendment is issued, 
normal procedures relating to the acknowledgment and receipt of solicitation amendments shall apply. 
 
1.2.3.  CONFERENCE MINUTES  Record of the conference shall be made available to all prospective offerors, if 
requested.  The record will include minutes of the meeting, including questions and answers. 
 
1.3.  DISPOSITION OF UNSUCCESSFUL PROPOSALS AND EXTRA SUCCESSFUL PROPOSALS  In 
compliance with FAR Subpart 4.8 the Government will retain one copy of all proposals.  The Government will 
destroy extra copies of proposals.  No destruction certificate will be provided.   
 
1.4.  FORMAL COMMUNICATION, OFFEROR EXPLANATIONS 
 
1.4.1  CLARIFICATIONS  Any explanation desired by an offeror regarding the meaning or interpretation of the 
solicitation, for proposals, drawings, specifications, etc. must be requested in writing and with sufficient time 
allowed for a reply to reach offerors before the submission of their offer. All questions and requests for information 
(RFI) must be received NOT LATER THAN 7 June 2004.  Any interpretations made will be in the form of an 
amendment of the solicitation, drawings, specifications, etc., and will be furnished to all prospective offerors via 
posting to our web site at http://www.lrn.usace.army.mil/contracting.  Receipt by the offeror must be acknowledged 
in the space provided on the SF 1442 or by returning a signed copy of the amendment by the time set for receipt of 
proposals. Explanations or instructions given in a form other than an amendment to the solicitation shall not be 
binding. Questions (on a non-attribution basis) and answers shall be furnished to all prospective offerors via the web 
site. 
 
1.4.2  INSTRUCTIONS - CLARIFICATION REQUESTS   Any such requests for clarifications, discussions, and 
information concerning this solicitation must be submitted in writing (either, fax or by email) email is preferred, to 
the contracting office at the address below: 
  
          Contracting Office 
 Beryl C. Newsome, Contract Specialist 
 Reference No.  W912P5-04-R-0012 
 FAX:  (615) 736-7912 
  Email:  Beryl.C.Newsome@usace.army.mil 
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1.4.3    REQUEST FOR PROPOSAL WEBSITE  All information relating to this RFP, including pertinent 
changes/amendments and information will be posted on the following website at 
http://www.lrn.usace.army.mil/contracting 
 
1.5.  AMENDMENTS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS The right is reserved, as the 
interest of the Government may require, to revise or amend, the specifications or drawings or both prior to and/or 
after the date set for receipt of proposals as necessary.  Such amendments, if any, will be announced by an 
amendment or amendments to this Request for Proposal.  All information relating to this RFP, including pertinent 
changes/amendments and information prior to the date set for receipt of proposals will be posted on the following 
website: http://www.lrn.usace.army.mil/contracting.  Though every effort will be made to provide email notification 
when a change is posted such notification is NOT guaranteed and should not be expected.  Offerors are strongly 
cautioned to check this site frequently and to “refresh” their web page to ensure they have the latest information.   
 
1.6.  HAND CARRIED PROPOSALS/INVITATIONS A bid repository is provided for hand carried proposals and 
is located at Contracting Division, Room A604, Federal Building Annex (Ninth Avenue entrance), 110 Ninth 
Avenue, Nashville, TN 37203.  Hand carried proposals must be deposited in the repository prior to the time 
established for receipt of proposals. 
 
1.7.  WAGE DETERMINATION Davis Bacon Wage Rates are applicable to the prototypical project. Current 
prevailing wage determination at time of issuance of solicitation is Department of Labor General Decision 
TN030001 dated 03/12/2004, Building.  In the event the current prevailing Wage Determination is changed by the 
Department of Labor prior to award of this contract the updated Wage Determination will be incorporated by 
amendment and issued to offerors considered to be in the competitive range.  If applicable, these offerors will be 
given an opportunity to provide revised proposals solely to adjust prices due to Wage Determination changes. 
Applicable wage rates can be found at: http://www.access.gpo.gov/davisbacon/index.html.  Each task order shall 
include wage rates applicable to that specific project. 
 
1.8.  PROPOSAL EXPENSES AND PRE-CONTRACT COSTS  This RFP does not commit the Government to pay 
costs incurred in preparation and submission of initial and subsequent proposals or for other costs incurred prior to 
award of a formal contract. 
 
1.9.   PROPOSAL ACCEPTABILITY  Offerors are cautioned to strictly comply with all instructions within this 
solicitation to ensure submission of a complete proposal.  Failure to furnish a complete proposal, at the time of 
proposal submission, may result in the proposal being unacceptable to the Government and eliminated from 
consideration for award. The offeror is hereby advised that his proposal is presumed to represent his best and final 
offer in response to this solicitation 
 
1.10 NOTICE OF LIQUIDATED DAMAGES    (Ref Contract Clause No. FAR 52.211-12) A liquidated damages 
clause is set forth in this solicitation in the amount of  (to be determined with each Task/Delivery Order) for each day 
of delay. 
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SECTION 00110  
SUBMISSION REQUIREMENTS AND INSTRUCTIONS 
 
1.  GENERAL INSTRUCTIONS 
 
1.1 PROPOSAL PREPARATION INSTRUCTIONS 
 
1.1.1 GENERAL These instructions prescribe the format of proposals, and describe the approach for the 
development and presentation of the proposal data.  They are designed to ensure the submission of necessary 
information to provide for the understanding and comprehensive evaluation of proposals.  Carefully review this 
section prior to commencing proposal preparation.  All solicitation amendments must be acknowledged in 
accordance with Section 00100, FAR Clause 52.215-1, and Instructions to Offerors. 
 
1.1.2 COMPLY WITH INSTRUCTIONS  Offerors are cautioned to strictly comply with all instructions within this 
solicitation to ensure submission of a complete proposal.  Failure to furnish a complete proposal, at the time of 
proposal submission, may result in the proposal being unacceptable to the Government and elimination from 
consideration for award. 
 
1.1.3 SUBMISSION OF INFORMATION  After compiling all required information, submit the information in 
accordance with the “Proposal Due Date Schedule” paragraph and return the original and specified number of copies 
to the issuing office listed in Block 7 of the SF1442.  Mark the front of the envelope/box with the following:  
“PROPOSAL No. W912P5-04-R-0012, DO NOT OPEN--- Competitive Acquisition” 
 
1.2 PROPOSAL CONTENT 
 
Prospective offerors shall submit:  Part 1: Price Proposal in original and one (1) copy, except as noted, in accordance 
with instruction contained herein.  Part 2: Past/Present Performance information in original and one (1) copy.  Part 3: 
Technical Proposals in original and one (1) copy. 
 
1.2.1  PART 1 constitutes the offer/proposal and includes the following: 
 
1.2.1.1  Section 00010 - “Offeror” portion of the Standard Form 1442.  
 
1.2.1.2  Exhibit A – Insert the price/cost associated with the prototypical project on the Prototypical Proposal Offer 
Schedule provided in Exhibit A 
 
NOTE - Failure to complete the line item price on the Prototypical Proposal Offer Schedule will result in the 
proposal being found non-responsive, rejected and eliminated from further consideration for award of a MATOC. 
 
1.2.1.3  Section 00600 – Insert the required certifications and representations. 
 
1.2.2  PART 2 is obtained for evaluation purposes of past and present performance and includes Past Performance 
References, provided in format shown in Exhibit C; Contractor’s Performance Self-Assessment responses, Exhibit A: 
Subcontractor Consent forms, Exhibit B; and any discussion and or additional information, awards, letters etc. 
concerning past/present performance the contractor includes. 
 
1.2.3  PART 3 is obtained for evaluation purposes of technical capability.   Contractors are cautioned to carefully 
review the proposal requirements for this Volume. 
 
1.3.   PROPOSAL DUE DATE SCHEDULE  Parts 1, 2 and 3 are due by the date and time set for the receipt of 
proposals shown in Block 13 of the SF 1442 and as shown below.  In the event this date is extended the due dates for 
Parts 1, 2 and 3 are also extended.  Offerors failing to submit all three (3) parts by the date and time specified may be 
found non-responsive and removed from further consideration for award.   
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DESCRIPTION     DUE DATE/TIME     
 
a.  Part 1 Price     23 June 2004  at 3:30 PM 
b.  Part 2 Past Performance                     23 June 2004  at 3:30 PM 
c.  Part 3 Technical Proposal   23 June 2004  at 3:30 PM 
 
1.4. PROPOSAL FORMAT 
 
1.4.1  PURPOSE  These instructions prescribe the format of proposals, and describe the approach for the 
development and presentation of the proposed data.  The proposal shall include all of the information requested in 
the specific instructions.  Failure to include all information requested may adversely affect the evaluation.  A 
proposal that merely reiterates or promises to accomplish the requirements of the RFP will be considered 
unacceptable.  A proposal that is orderly and sufficiently documented will enable the Government to easily 
understand and perform a thorough and fair evaluation. 

 
1.4.2  SUBMITTAL OF INFORMATION  Offerors are cautioned to submit enough information to enable the 
evaluation committee to fully ascertain each offeror’s capability to perform all of the requirements contemplated by 
this solicitation.  All commitments made in the proposal will become a part of the resultant contract.  The data 
submitted with each proposal should be complete and concise, but not overly elaborate. Excessive reliance on 
promotional brochures is discouraged. 

 
1.4.3  PAGE LIMITS  Proposal Parts 2 and 3 shall not exceed the page limits stated.  If the page limit is exceeded, 
the pages in excess of the limit shall be unread.   
 
1.4.4  PAGE LIMIT INCLUDES  All appendices, charts, graphs, diagrams, tables, photographs, drawings, etc. 
except as noted in the instructions.  Type size will not be smaller than Microsoft Word Times New Roman 12 point 
font, normal proportional spacing.  Text lines will be single-spaced.  
 
1.4.5  BINDING  Elaborate format and binding are neither necessary nor desirable.  All binders will be capable of 
lying flat when opened.  The cover and spine of each binder will clearly identify the offeror’s name, Part number, 
RFP number, RFP title and copy number, (e.g. copy 2 of 3).  The original for each volume will be clearly identified 
on the cover and the spine.  All binders will allow for easy removal and replacement of pages. 

 
1.4.6  INDEXING  Each volume will contain a “Table of Contents” for that volume.  The “Table of Contents” will 
identify major areas, paragraphs and subparagraphs by number and title as well as by page number and volume 
locations.  Tab indexing will be used to identify Sections as appropriate. Table of Contents and Tab indexes do not 
count toward page limitation. 

 
1.4.7  GOVERNMENT REQUEST FOR ADDITIONAL INFORMATION  Offeror may, at the discretion of the 
Government, be asked to provide more information and clarification regarding their proposals.  Requests for such 
information do not constitute discussions. 

 
1.4.8  RESPONSIBILITY FOR VALIDITY OF INFORMATION  The offeror shall be held responsible for the 
validity of all information supplied in his/her proposal, including that provided by potential subcontractors.  Should 
subsequent investigation disclose that the fact and conditions were not as stated, the proposal may be rejected. 

 
2.0  PROPOSAL VOLUME CONTENTS 
 
2.1 PART 1, PRICE/COST INFORMATION Offerors shall provide all price/cost information necessary to provide a 
meaningful basis for government's analysis and evaluation of price/cost for the project set forth in Section 00120 of 
this solicitation.  The Government is not and does not intend on requesting certified cost or pricing data.  Offerors 
may be required, during the evaluation process to provide sufficient price/cost information that will enable the 
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Government to perform an evaluation in accordance with Section 00010.  If an offeror proposes an unusually low 
price, the offeror should also provide rationale to justify the price. Detailed requirements follow: 
 
2.1.1 OFFER AND SECTION 00010 – Complete in its entirety the “Offeror” portion of the Standard Form (SF) 
1442 and SF 1442 back.  An official having the authority to contractually bind your company must sign the SF 1442 
in accordance with FAR 4.102.  One copy of the SF 1442 is required to have an original signature.   
 
2.1.2  Section 00010– Insert the price/cost associated with the prototypical project on the Prototypical Proposal 
Offer Schedule provided in Section 00010  NOTE - Failure to complete the line item price on the Prototypical 
Proposal Offer Schedule will result in the proposal being found non-responsive, rejected and eliminated from further 
consideration for award of a MATOC. 
 
2.1.3  REPRESENTATIONS AND CERTIFICATIONS – SECTION 00600 - insert the required certifications and 
representations. 
 
2.2 PART 2, PAST PERFORMANCE INFORMATION  Limit this section to a maximum of 15 pages.  Pages in 
excess of this maximum limit shall be removed from the proposal and will not be evaluated.  Failure to provide 
complete past/present performance information with proposals at the time and date required may render an offeror’s 
proposal non-responsive and ineligible for award.  Do not include price or pricing information in this section. 
 
2.2.1  PERFORMANCE AND SELF ASSESSMENT QUESTIONNAIRE FORMAT  Offerors shall discuss in 
narrative format their performance using the Performance Self Assessment Questionnaire format, for a minimum of 
three (3) maximum of five (5) contracts.  Offerors are to provide information to demonstrate a history of 
performance that demonstrates construction experience in performing work that is similar in scope, size, and 
complexity to that category of projects selected in these contracts. This information shall address relevant contracts 
held within the last three years.   Offerors shall explain what aspects of the contract are deemed relevant to the 
proposed effort and identify how each contract ranks, in terms of relevancy, with respect to the other contracts 
addressed in the part.  Offerors should consider the currency and relevancy of the past performance information.  
Current performance may have greater impact than older performance.  In determining relevancy to the solicitation 
requirement, offerors should provide references for projects for which the construction methods employed and the 
complexity of the project and the location of the work were similar to those entailed for the proposed effort.  
Offerors should also consider the similarity of the location at which work was performed to the location(s) at which 
work will be performed under the proposed contract. Offerors may include with their proposal, information on 
problems encountered on the identified contracts and the offeror's corrective actions. Include construction awards, 
customer letters of commendation, etc., with current points of contact and telephone numbers.   
 

Include information on major subcontractors utilized and their relationship, if any, to the execution of projects 
should a contract be awarded to your firm. Each major subcontractor/Teaming Partner must also complete the 
“Subcontractor Consent Form” included at Exhibit C.  Specify by name any key individual(s) who participated in the 
contract being discussed who are proposed to support the instant acquisition.  Also, indicate their contractual roles 
for both acquisitions. 
 
Also, describe your Compliance with Small Business Concerns Requirements - Compliance with Utilization of Small 
Business Concerns clause requirements (applicable to all offerors).  
 

2.2.2. USE OF REFERENCE IDENTIFICATION FORMS  Offerors shall identify in Part 2 the  
following on separate “Reference Identification Forms”, Exhibit C, ALL businesses and Federal, State or Local 
Government agencies for whom the offeror has been awarded a contract during the past three (3) years for the period 
beginning 3 years back from the solicitation release date.  If an offeror has more than 10 awarded contracts during 
the past 3-year period, then identify only 10 consecutive awarded contracts. ALSO, include a “Subcontract Consent 
Form”, Exhibit C sheet for each contract discussed in accordance with paragraph 2.2.1. The Exhibit B sheets, do not 
count toward the volume page count.  If the offeror does not have government references, the offeror should provide 
references from private industry sources that are not prohibited from furnishing information to the Government.  The 
information must provide a point of contact at each of these agencies or business organizations. 
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2.2.3  OTHER PAST PERFORMANCE INFORMATION – REQUIRED -Provide interstate experience modifier 
rate (EMR) from offeror’s insurance company for the current year, plus last three years.  (2). Include similar data for 
electrical, and other major subcontractors being proposed. (3) Provide Incident Rate (IR) for offeror and the 
electrical subcontractor. (3). Include similar data for other major subcontractors being considered where safety is a 
concern. Contractors (at any tier) having an EMR greater than 1.2 (20% insurance premium) and/or an incident rate 
higher than 5.0 (5 lost time accidents per 200,000 hours worked), shall explain reason for high ratings. 
 
2.2.4  OTHER PAST PERFORMANCE INFORMATION  – REQUIRED - Provide a list of major subcontractors 
you intend on using if awarded a MATOC contract.  Include the company name, POC, and contact telephone 
number.  Include “Subcontractor Consent Form”, Exhibit C, for subcontractors/Team Partners.  Written references 
for major subcontractors should be included and are encouraged, but not required.  The Government reserves the 
right to request reference contact information for subcontractors as necessary to complete the evaluations.  Such 
information if obtained, shall be considered clarifications and not discussions. 
 
2.2.5  OTHER PAST PERFORMANCE INFORMATION (OPTIONAL)  Offerors are encouraged to include in the 
evaluation process:  

 
2.2.5.1  Effectiveness of value engineering (VEC) proposals (Provide a brief description; impact on cost, schedule, 
efficiency or quality; contract number; name and phone number of customer benefiting from the VEC). 
 

2.2.5.2  Professional/Industry awards (Identify award type, date of award and copy of certificate if applicable). 
 
2.2.5.3  Letters of appreciation, recognition or commendations, etc., received on behalf of a customer may be 
submitted.  The Government will consider up to five (5) such documents. 
 
2.2.5.3.1  It is suggested that if available, the contractor submit copies of letters of recommendations that relate to 
design-build projects completed within the prior three-year period. 
 
2.2.5.3.2  The information, if provided, shall be limited to the period starting 5 years prior to the solicitation release 
date. 
 
2.2.5.4  Unique skills and accomplishments (Explain unique skills and/or accomplishments and 
provide supporting information for verification). 
 
2.2.6  INSTRUCTION FOR LACK OF PAST PERFORMANCE EXPERIENCE  Offerors lacking relevant 
present/past performance experience may submit information regarding predecessor companies, key personnel who 
have relevant experience, or subcontractors that will perform major or critical aspects of the requirement if such 
information is relevant to this acquisition. Offerors without design/build experience, should use this section to 
provide information on A&E firms with whom they have a relationship for possible future subcontracts.  In this case, 
offerors shall provide relevant information to allow Government evaluators to conduct a Past/Present Performance 
evaluation on the predecessor companies, key personnel and/or subcontractors.   Such information shall, as a 
minimum, include: 

 
2.2.6.1 Name(s) of Predecessor Company/Subcontractor and/or Key Personnel and include: 

 
Complete Address 
Telephone, Fax Number and email address 
Brief synopsis of the experience (a resume may be submitted for "Key Personnel") and relevancy to this 
project. 

 
2.2.6.2 Provide three (3) references for each Predecessor Company, Subcontractor or Key Personnel and include for 
each reference the same information required in paragraph 2.2.2, Exhibit C.  Clearly identify the 
contractor/individual for whom the reference information concerns.  Include “Subcontractor Consent Form”, Exhibit 
B, for subcontractors/team partners. The Exhibits B and C sheets do not count toward the volume page count. 
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2.2.7  SOURCES OF DATA FOR EVALUATION  Offerors are advised that the Government may use all data 
provided by the offeror in this part and data obtained from other sources, to include but not limited to government–
wide databases, in the development of performance confidence assessments.  Past performance information on 
contracts not listed by the offeror, or that of planned subcontractors, may also be evaluated.   The government may 
contact references provided by the offeror, as well as any other source it identifies, and information received may be 
used in the evaluation of the offeror’s past performance.  While the government may elect to consider data obtained 
from other sources, the burden of providing current, accurate and complete past performance information rests with 
the offeror. 
 
2.3   PART 3, TECHNICAL INFORMATION  Limit this volume, exclusive of Project Schedule and Quality 
Control and or Safety Plans to a maximum of 25 pages only.   Pages in excess of this maximum limit shall be 
removed from the proposal and will not be evaluated for award.  Failure to provide complete technical data with 
proposals may render an offeror’s proposal non-responsive and ineligible for award.  The technical proposal shall be 
prepared in accordance with the instruction give in this section and will be evaluated in accordance with the 
evaluation criteria listed in Section 00120, Proposal Evaluation and Contract Award. Technical Proposals shall not 
include price or pricing information. 
 
 2.3.1 GENERAL INSTRUCTIONS  The proposal narrative should include necessary information regarding the 
offeror’s ability to perform complete project management of required construction services. Project management 
plan includes the full spectrum of activities such as, limited architect and engineering design, estimating, proposal 
preparation, subcontract purchasing and management, work scoping and planning, construction superintendent 
duties, quality controls and safety.  Additional clarification of these requirements is to be inferred from information 
contained in the description of content of each section of the technical proposal discussed below as well as the 
evaluation factors for award identified in Section 00120. 
 
2.3.1.1  The technical proposal shall be submitted in accordance with the instruction contained herein.  In no case 
shall statements such as “we comply with the requirements of the contract” or its equivalent is acceptable to meet the 
requirements of this request for proposal.  
 
2.3.1.2  To assure that information is properly presented and to aid the Government in the evaluation process, 
offerors are requested to present their technical proposal information in the following order:  (1) Specialized 
Experience; (2) Organization; (3 )Specific Personnel; (4) Scheduling Methodology; (5) Quality Control  and Safety; 
and (6) Design Build Experience and Design Build Team Experience. Each item should include a narrative and be 
covered in sufficient detail to clearly address required information.  This should preclude the return of an incomplete 
proposal or the rejection of a proposal due to items not addressed.  
 
2.3.2   SPECIALIZED EXPERIENCE  In order for the Government to evaluate the quality and extent of related 
experience, and determine if the offeror has the experience to manage multi-disciplined construction projects, which 
are comparable to the work requirements of this solicitation, offerors are required to provide relevant experience 
data.  This information shall address all relevant contracts held within the last three years.  These contracts may be 
either commercial or Government and should have been for the management of multi-discipline/multi-project 
construction efforts.   Include information on major subcontractors utilized and their relationship, if any, to the 
execution of  projects should a contract be awarded to your firm. 
 
2.3.3 ORGANIZATION Provide an organization chart that demonstrates your ability to manage multiple projects at 
the same time without significant difficulty.  Discuss your organization and as a minimum indicate number of 
personnel and discuss the duties of proposed technical staff. Offerors should specify criteria (skill levels, experience, 
and background) for personnel in these positions.  Provide a description of Quality Control Staff, to include lines of 
accountability.  Describe functions, responsibilities and authorities for performing such duties as overall project 
management, site superintendence, quality control, estimating, scheduling, and subcontract purchasing and 
administration.   In addition, clearly define support and interface with home office or corporate headquarters for such 
aspects as financial, management and technical support, if applicable.  Describe how your firm will be capable of 
responding to Government requirements and emergency response requirements specified in contract.   
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2.3.4  SPECIFIC PERSONNEL Provide resumes for proposed personnel, to include background, education, and 
experience for project management; site superintendence; quality control; estimating; scheduling; and safety. 
Personnel shall meet experience qualifications included in the special contract requirements or specifications, as 
applicable.  Provide a list of major subcontractors who will be utilized throughout the life of the contract. State the 
length of time and past relationship you have with proposed subcontractors.  Provide resumes for key personnel of 
proposed major subcontractors.  Provide letters of intent for personnel not currently on staff, and major 
subcontractors, who are being hired for this effort. 
 
2.3.5  SCHEDULING METHODOLOGY  Describe your scheduling technique and project planning methodology.  
Describe scheduling method(s) so as to develop a logical and realistic progress schedule.  Identify automated 
scheduling systems you have or will use and/or intend to use on this contract. Describe your understanding of 
restrictions that must be considered in the schedule, events associated with coordinating design submittals and 
incorporating review comments (design-build only).  Describe your capabilities to schedule the complete project to 
ensure the work is completed within the contract duration.   
 
2.3.6  QUALITY CONTROL AND SAFETY 

 
2.3.6.1 Planned Quality Control  (QC) Activities:  Provide a discussion of planned Quality Control activities to meet 
the requirements of the contract. (Reference Sections 00800 and/or 01451). This discussion should be broad enough 
to address all aspects of quality control including, but not limited to, responsibility for surveillance of work, 
acceptance, rejection, documentation, and resolution of deficiencies, trend analysis and corrective action, quality 
control processes, and interface with Government inspectors. Offerors may provide proposed Quality Control Plan. 
(This will not count towards the page limit of your proposal).  (Insert the Quality Control Plan after the Design Build 
Section, if applicable). 

 
 2.3.6.2   Planned Safety Activities:  Discuss your overall Safety program, including training and documentation.  
Demonstrate familiarity with, and adherence to, OSHA standards, USACOE EM 385-1-1 (Safety Manual) and 
standard Tennessee OSHA safety requirements.  Describe steps that promoted safety during construction within last 
three years.   Offerors may provide proposed Safety Plan. (Insert the Safety Plan after the Quality Control Plan, if 
applicable). 
 
2.3.6.3  Contractors (at any tier) having an EMR greater than 1.2 (20% insurance premium) and/or an incident rate 
higher than 5.0 (5 lost time accidents per 200,000 hours worked), shall explain how they intend to maintain an 
accident free worksite. 
 
2.3.7   DESIGN BUILD  This section includes both Design Build Experience and Design Build Team Experience.   
 
2.3.7.1  Design Build Experience.  In order for the Government to evaluate the quality and extent of related design-
build experience, offerors are required to provide relevant experience data.  This information shall address design-
build contracts held within the last five years.  Identify the number of contracts performed, contract period, 
description of work performed, project scope, and dollar value.  These contracts may be either commercial or 
Government.   In addition to the proposing contractor, also submit the Names(s) of A&E firm(s) you will be utilizing 
and discuss their experience with design build projects.  Experience should address experience in the management of 
multi-discipline/multi-project design-build efforts.  
 
2.3.7.2  Design-Build Team Experience.  In order for the Government to evaluate the quality and extent of your 
recent design-build team experience, to determine if it is comparable to the design-build work requirements of this 
solicitation, offerors are required to provide relevant design-build team experience data.  Design build team is 
comprised of contractor, contractor personnel, proposed A&E firms, and major subcontractors to be utilized in these 
efforts. This information shall address design-build contracts the team has held within the last three years.  Identify 
the number of contracts performed, contract period, team members, (are they still with your firm?), description of 
work performed, and dollar value.  These contracts may be either commercial or Government and should have been 
for the management of multi-discipline/multi-project construction efforts. 
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SECTION 00120  
PROPOSAL EVALUATION AND BASIS FOR AWARD 
 
1.1 GENERAL INFORMATION 
 
1.1.1 GENERAL  This solicitation is for multiple award indefinite delivery, indefinite quantity (IDIQ) Task Order 
Contracts (MATOC). The government intends to award contracts  three (3) to five (5) qualified offerors deemed 
responsible in accordance with the Federal Acquisition Regulation (FAR), whose proposals conform to the RFP's 
requirements and are judged to represent the Best Value to the Government.  The Best Value is the most 
advantageous offer, price and other factors considered, and consistent with the Government's stated importance of 
evaluation criteria.  This may result in award being made to a high-rated, higher-priced offeror where the Contracting 
Officer determines that the past/present performance and technical capability of the higher-priced offeror outweighs 
the price difference.  To arrive at a Best Value decision, the Contracting Officer will integrate the evaluation of 
past/present performance, technical and price, with Past/present Performance and Technical significantly more 
important than price.  While the Government and the Contracting Officer will strive for maximum objectivity, the 
evaluation process, by its nature, is subjective and therefore, professional judgment is implicit throughout the entire 
evaluation process. 
 
1.1.2  BASIS FOR AWARD  The source selection process will be conducted in accordance with FAR Part 15.3, 
source selection procedures.  Offers will be evaluated using the criteria listed in “Evaluation Factors for Award.”  
Noncompliance with the RFP requirements may raise serious questions regarding an offeror’s technical and/or cost 
performance and may be grounds to eliminate the proposal from consideration for contract award. 
 
1.1.3 IMPORTANCE OF COMPLETE PROPOSAL  The Contracting Officer will conduct proposal compliance 
review after closing for determination of adequacy prior to providing the proposals to the board.   Failure to submit a 
complete proposal offer may result in the proposal being found non-responsive, rejected and eliminated from further 
consideration for award. 

 
1.1.4 PLACEMENT OF PRICING INFORMATION  Offerors must ensure that no pricing information is displayed 
in Parts 2 and 3, Past Performance and Technical Proposals.  However, this restriction does not preclude the offeror 
from describing cost comparison data or staffing levels relevant to the offeror’s proposal. 
 
1.1.5 USE OF PAST PERFORMANCE INFORMATION  Although the assessment of past performance as a 
specific evaluation factor is separate and distinct from the Determination of Responsibility required by FAR Part 9, 
past performance information obtained herein may be used during the Government’s responsibility determination. 
 
 1.1.6 DISCUSSIONS  The Government intends to evaluate proposals and award contracts without discussions with 
offerors (except clarifications as described in FAR 15.306(a)).  Therefore, the offeror's initial proposal should 
contain the offeror's best terms from a cost or price and technical approach.  The Government reserves the right to 
conduct discussions if the Contracting Officer later determines them to be necessary.  If the Contracting Officer 
determines that the number of proposals that would otherwise be in the competitive range exceeds the number at 
which an efficient competition can be conducted, the Contracting Officer may limit the number of proposals in the 
competitive range to the greatest number that will permit an efficient competition among the most highly rated 
proposals. 
 
1.1.7 PRECEDENCE OF SUBMITTED INFORMATION  Offerors are cautioned that all information provided, 
regardless of the format, i.e. written proposal, responses to notices, discussions, etc. shall be considered as proposal 
information, and unless specifically excepted, used in the proposal evaluation process.  When information provided 
enhances or contradicts previously provided proposal information, the latest information received will take 
precedence, regardless of format in which the information was received. 
 
1.1.8 ENFORCEABILITY OF PROPOSAL  The proposal must set forth full, accurate and complete information as 
required by this solicitation. The Government will rely on such information in the award of a contract. By submission 
of the offer, the Offeror agrees that all items proposed (if applicable e.g., key personnel, subcontractors, plans, etc.) 
will be utilized for the duration of the contract and any substitutions will require prior Contracting Officer's approval. 
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1.1.9 GOVERNMENT RIGHT OF REJECTION  The Government reserves the right to reject any or all offers if 
such action is in the Government's best interest. 

 
2.1 EVALUATION FACTORS 
 
2.1.1.  GENERAL  Evaluation factors of past performance and technical considerations, when combined, are 
significantly more important than cost or price.  The evaluation process is as follows: 
 
2.1.1.1  The Government will evaluate an offeror's Present/Past Performance using descriptive adjectives that most 
accurately define the offeror's performance risk considering each sub-factor identified in this section 
 
2.1.1.2  The Government will evaluate an offeror's technical proposal using a color rating that combines technical 
merit and proposal risk. 
 
2.1.2.3 The Government will evaluate the reasonableness and realism of the total proposed price for the prototypical 
project. 
 
2.1.1.4  The following process will be used to determine the best value for selection of the MATOC basic contract 
awards: The color rating and risk assessment of  the Technical factor and Present/Past Performance, will be 
evaluated in conjunction with the price proposed for the Prototypical Task Order.  To arrive at a Best Value 
decision, the Source Selection Authority will integrate the evaluation of past/present performance, technical, and 
price, with Past/Present Performance and Technical significantly more important than price.  The firms that represent 
the best value to the government will be selected for award of a MATOC basic contract.  
 
2.1.1.5   The Government intends to evaluate proposals and award the contracts without discussions with offerors 
(except clarifications as described in FAR 15.306(a)).  Therefore, the offeror's initial proposal should contain the 
offeror's best terms from a cost or price and technical standpoint.  Do not assume you will have the opportunity to 
clarify, discuss or revise your proposal.  

 
2.1.1.6  The Government reserves the right to conduct discussions if the Contracting Officer later determines them to 
be necessary.  If the Contracting Officer determines that the number of proposals that would otherwise be in the 
competitive range exceeds the number at which an efficient competition can be conducted, the Contracting Officer 
may limit the number of proposals in the competitive range to the greatest number that will permit an efficient 
competition among the most highly rated proposals. 
 
2.1.1.7   The Government reserves the right to reject any or all proposals at any time prior to award; negotiate with 
any or all offerors; award a contract to other than the offeror submitting the lowest price(s) or highest technically 
rated; and award contracts to offerors submitting a proposal determined by the Government to be the most 
advantageous (best value) to the Government.  
 
2. 1.2   PAST/PRESENT PERFORMANCE EVALUATION 
 
2.1.2.1.  The Past Performance proposal is limited to 15 pages, exclusive of Subcontractor Consent Forms and 
Reference Identification Forms.  Pages in excess of this number will be removed during the compliance review, 
reference Section 00120 paragraph 1.1.3, and will not be evaluated.  The government will conduct a performance 
risk assessment based upon the past/present performance of the offeror as it relates to the probability of successful 
accomplishment of the work required by the solicitation. The evaluation will consider an offeror's business practices, 
customer relationship, and ability to successfully perform as proposed.   The evaluation will consider the offeror's 
past/present performance considering currency, relevancy, sources, context, and trends to include but not limited to : 
 
2.1.2.1.1 Offeror’s business practices  
2.1.2.1.2 Customer relationship 
2.1.2.1.3 Ability to successfully perform 
2.1.2.1.4 Quality- Management and Workmanship 
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2.1.2.1.5 Timeliness and adherence to schedule  
2.1.2.1.6 Specification compliance 
2.1.2.1.7 Safety 
 
2.1.2.1.7.1 Acceptable interstate experience modifier rate (EMR) from insurance company for the current year, plus 
last three years 
 
2.1.2.1.7.2 Adequacy of Incident Rate (IR) from insurance company for the current year, plus last three years. 
Contractors (at any tier) having an EMR greater than 1.2 (20% insurance premium) and/or an incident rate higher 
than 5.0 (5 lost time accidents per 200,000 hours worked), explained reasons for rates 
 
2.1.2.1.8 Overall customer satisfaction. 
 
2.1.2.1.9(Design-Build) - degree of success from the owner’s standpoint. 
 
2.1.2.2  In conducting the performance risk assessment, the government may use data provided by the offeror, and 
data obtained from other sources.   The evaluator may:  evaluate present and past performance information through 
the use of questionnaires completed by the offeror's references; use data independently obtained from other 
government or commercial sources, including, but not limited to government databases; rely upon personal business 
experience with the offeror; and the information provided in the Offeror’s Past Performance Self Assessment 
Questionnaire.   The evaluation will also consider information provided relative to corrective actions taken to resolve 
problems on past or existing contracts. The evaluation may take into account present/past performance information 
regarding predecessor companies, key personnel who have relevant experience, or subcontractors that will perform 
major or critical aspects of the requirement when such information is relevant to this acquisition.  Past/present 
performance information on contracts not listed by the offeror, or that of planned subcontractors, may also be 
evaluated.   The government may contact references and contact parties other than those identified by the offeror,  
and information received may be used in the evaluation of the offeror’s past/present performance.  While the 
government may elect to consider data obtained from other sources, the burden of providing current accurate and 
complete past/present performance information rests with the offeror. The Government reserves the rights to obtain 
and evaluate past/present performance information from any source it deems appropriate.   
 
2.1.2.3  An offeror with no past performance may receive a rating based on the evaluation of its predecessor 
companies, key personnel, and/or subcontractors. These ratings may have the same weight as the ratings of the 
proposing company.   If such information is not applicable (i.e., the offeror does not have a predecessor company, 
key personnel or subcontractors with relevant experience), the offeror shall be evaluated as "neutral”.  However, the 
proposal of an offeror with no relevant past/present performance history, while rated neutral in past/present 
performance, may not represent the most advantageous proposal to the Government and thus, may be an 
unsuccessful proposal when compared to the proposal of other offerors. Offerors without previous Government 
contracts shall be rated neutral in the area of compliance with small business concerns requirements. 
 
2.1.2.4 Currency, Relevancy, Trends: The Government will consider the currency, relevancy and trends of the 
performance information while conducting its performance evaluation.  For the purpose of this solicitation, currency 
is performance occurring within the last three (3) years ending with the solicitation release date.  Within this period, 
performance occurring later in the period may have greater significance than work occurring earlier in the period.  In 
assessing relevancy, the Government may evaluate an offeror's references for similarity of the construction methods 
provided, scope of contract and location of work.  Relevancy will be evaluated based on successful performance in 
the construction. 
 
2.1.2.5.  In accordance with FAR 15.306(a)(2), if award will be made without conducting discussions, offerors may 
be given the opportunity to clarify certain aspects of their proposals, e.g., the relevance of an offeror's past 
performance information and adverse past performance information to which the offeror has not previously had an 
opportunity to respond, or to resolve minor clerical errors. 
 
2.1.2.6.  In the evaluation of Past Performance, the evaluator will use the following adjectives and related definitions 
to define the performance risk the contractor poses: 
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 PAST/PRESENT PERFORMANCE RATINGS 
  
 
Very Low Risk 

Offeror’s past/present performance record provides essentially no doubt that the 
offeror will successfully perform the required effort. 
 

 
Low Risk 

Offeror’s past/present performance record provides little doubt that the offeror 
will successfully perform the required effort. 
 

 
Moderate Risk 

Offeror’s past/present performance record provides some doubt that the offeror 
will successfully perform the required effort. 
 

 
High Risk 

Offeror’s past/present performance record provides substantial doubt that the 
offeror will successfully perform the required effort. 
 

 
Unknown Risk 

The offeror has no relevant past/present performance record. A through search 
was unable to identify any past/present performance information 

  
 
 
2.1.3    TECHNICAL PROPOSAL EVALUATION   
 
2.1.3.1 General.  The technical proposal must include necessary information to enable evaluators to form a concrete 
conclusion of the offeror’s ability to perform complete project management of multi-disciplined construction 
projects.  The evaluation of each technical proposal will evaluate and measure the ability of the offeror to effectively 
manage multi-discipline construction projects, provided in response to the submission requirements specified in the 
Request for Proposal (RFP).  The evaluation will be divided into six (6) general areas, with in-depth examinations 
made of each. Each of the six (6) areas listed below are of equal importance and are applicable to all offers  

 
1.  Specialized Experience  
2. Organization 
3.  Specific Personnel 
4.  Scheduling Methodology 
5.  Quality Control and Safety Activities 
6.  Design Build  (Design Build Experience & Design Build Team Experience)  
 

2.1.3.2   Specialized Experience.  The Government will evaluate the quality and extent of related experience, and 
determine if the offeror has the experience to manage multi-disciplined construction projects, which is comparable to 
the work requirements of this solicitation. To meet the requirements of the RFP the proposal must demonstrate that 
the contractor has experience with management of construction projects that require multi-discipline skills to 
perform.   

 
2.1.3.3.  Organization. – The Government will evaluate the offeror’s overall organization, organization chart, as well 
as number of personnel and the duties of proposed technical staff to determine if offeror has the ability to manage 
multiple projects without significant difficulty.  The narrative must adequately address functions, responsibilities and 
authorities for performing such duties as overall project management, site superintendence, quality control, and 
subcontract purchasing and administration.   The specific criterion proposed (skill levels, experience, and 
background) for personnel, if adequate, is an indicator of an acceptable organization.  If applicable, the support and 
interface with home office or corporate headquarters for such aspects as financial, management and technical support 
are adequately defined.  Narrative includes a reasonable description of how the offeror plans on complying with the 
contract’s response requirements. 
 
2.1.3.4.  Specific Personnel. – The Government will evaluate the offeror’s proposed personnel for the following 
functions: Project Management, site superintendence, quality control, estimating, scheduling, and safety, as well as 
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the list of major subcontractors who will be utilized throughout the life of the contract.  A resume for each proposed 
personnel to include background,  education, and experience is provided and indicates acceptable experience. 
Personnel meet experience qualifications included in the special contract requirements or specifications, as 
applicable.   Letters of intent are provided where required.  The contractor’s proposed subcontractors are verifiable, 
and narrative indicates a good professional relationship with multi-discipline subcontractors. 
 
2.1.3.5.  Scheduling Methodology. – The government will evaluate the scheduling methodology to determine if they 
have scheduling processes that ensure completion and control of the project from beginning to the end of the project. 
Contractor demonstrates an understanding of the scheduling requirements of the RFP, as stated in Section 01001. 
Contractor demonstrates an understanding of the limitations of a schedule as well as an understanding that an 
appropriate schedule will result in successful completion of projects. 
 
2.1.3.6.  Quality Control and Safety Activities 
 
2.1.3.6.1.  The government will evaluate the proposed quality control activities for compliance with the requirements 
of the contract Section 01451.  The contractor’s quality control discussion details the contractor’s policy with regard 
to QC and how the contractor intends to achieve this standard.  QC discussion provides a detailed explanation of 
how quality issues are dealt with on various types of construction projects. (Note: The proposed Quality Control Plan 
if provided will be evaluated). 
 
2.1.3.6.2.  The government will evaluate the proposed safety program, including, but not limited to training and 
documentation.   Contractor demonstrates familiarity with, and adherence to, OSHA standards, USACOE EM 385-1-
1 (Safety Manual) and standard Tennessee OSHA safety requirements. Discussion includes steps that promoted 
safety during construction within last three years. (Note: The proposed Safety Plan (if provided) will be evaluated). 
Contractors (at any tier) having an EMR greater than 1.2 (20% insurance premium) and/or an incident rate higher 
than 5.0 (5 lost time accidents per 200,000 hours worked), provided a reasonable explanation of how they intend to 
maintain an accident free worksite. 
 
2.1.3.7.  Design-Build 

 
2.1.3.7.1Design-Build Experience - The Government will evaluate the proposal to determine if it demonstrates that 
the offeror and proposed A&E’s and major subcontractors have sufficient backgrounds in the design build process 
capable of meeting the contract scope requirements for design-build projects. 
 
2.1.3.7.2.   Design-Build Team Experience - The Government will evaluate the proposal to determine if the offeror 
indicates its ability to assemble a team of contractors, designers, estimators and other personnel necessary to perform 
design-build projects as well as the extent of their experience with these teams.   
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2.1.3.8  Offerors assigned the same performance rating (e.g., "Blue ") for each sub-factor will receive the same 
performance rating at the Factor level (i.e., the "overall" technical rating inclusive of all sub-factors).  Offerors 
receiving different performance ratings at the sub-factor level will be assigned an overall technical rating based on 
the subjective judgment of the government evaluators.  However, an offeror receiving at least one "RED" sub-factor 
rating may receive an "overall" rating of "RED".   
 
TECHNICAL EVALUATION FACTORS 
Color Rating  Evaluation Criteria 
Blue Proposal meets all solicitation requirements, demonstrates an excellent 

understanding of the requirements and has salient features that offer significant 
advantage to the Government.   Excellent in all respects. Advantages/strengths not 
offset by disadvantages/weaknesses. Very good probability of success with overall 
low degree of risk in meeting government requirements.   

  
 
Green 

 Proposal meets solicitation requirements and demonstrates an adequate 
understanding of the requirements but does not offer significant advantages to the 
Government over basic RFP requirements.  Where there were areas of concern, 
clarifications given by contractor were acceptable. Disadvantages/weaknesses are 
not significant. Good probability of success with overall low to moderate degree of 
risk in meeting the government requirements.   

  
 
 
Orange 

Proposal meets some but not all the RFP requirements, but offers disadvantages 
(weaknesses) outweighing other advantages (strengths). Examples: little or no 
experience cited; weak proposal; mimics RFP language rather than expressing 
offeror’s approach or understanding of the RFP. Probability of success considered 
less than full confidence (high risk) 

   
 
 
Yellow 

Proposal meets some but not all the RFP requirements.  Proposal does not address 
all required RFP criteria; little or no experience to the extent that Overall quality 
cannot be determined because of errors, omissions or deficiencies that may be 
capable of being corrected without a major rewrite or revision of proposal. 
Probability of success is questionable without further explanation by offeror. 
(unacceptable risk).   

  
Red 
 
 
 

Proposal demonstrates little to no understanding of the requirements; or approach 
fails to adequately meet acceptable performance expectations.  Proposal contains 
major errors, omissions or deficiencies and these conditions cannot be corrected 
without a major rewrite or resubmission. There is  an unacceptably high degree of 
risk in meeting the government's requirements 

 
 
2.1.4 PRICE EVALUATION  The purpose of the price/cost evaluation is to provide an assessment of the 
reasonableness and realism of the proposed price/cost in relation to the solicitation requirements. Proposals will be 
evaluated in the following manner. 
 

2.1.4.1.  The Government evaluation team will conduct a price/cost evaluation of each offeror's Prototypical Price 
proposal to determine whether or not each proposal complies with the stated criteria: "Reasonableness" and “Realism 
“.  If the proposed price is determined to be reasonable and realistic a GO rating will be given, if found to be 
unreasonable, a NO GO rating will be assigned to the price evaluation factor.  Those proposals evaluated as not 
satisfying all of the price/cost criteria may be eliminated from the competitive range unless the Contracting Officer 
determines. 
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2.1.4.1.1  A minor clerical error has occurred, then the offeror may be given an opportunity to correct the minor error 
within the constraints of the "clarifications" process or. 
 
2.1.4.1.2  The Contracting Officer determines discussions are required 

 
2.1.4.2  Reasonableness of an offeror's proposal is evaluated through cost or price analysis techniques as described in 
FAR Subpart 15.305(a)(1) and (4).  For cost (Price) to be reasonable, it must represent a cost (Price) that provides 
best value to the Government when consideration is given to prices in the market, technical and functional 
capabilities of the offeror.  
 
2.1.4.3  Realism is evaluated by assessing the compatibility of proposed costs with proposal scope and effort.  For 
cost (Price) to be realistic, it must reflect what it would cost the offeror to perform the effort if the offeror operates 
with reasonable economy and efficiency.  Proposals unrealistically high or low in price, when compared to the 
government estimate, and market conditions evidenced by other competitive proposals received, may be indicative of 
an inherent lack of understanding of the solicitation requirements and may result in proposal rejection without 
discussion.   Any inconsistency, whether real or apparent, between proposed performance and price must be clearly 
explained in the price proposal.  For example, if unique and innovative approaches or conditions are the basis for an 
unbalanced/inconsistently priced proposal, the nature of these approaches and their impact on price must be 
completely documented.  The burden of proof of price realism rests solely with the offeror. 
 
2.1.5  PROPOSALS CONSIDERED UNACCEPTABLE 

 
2.1.5.1  Reasons why a proposal may be found unacceptable by the Contracting Officer include but are not limited 
to:  
 
2.1.5.2  Failure to provide adequate information in technical and price proposals as specified. 

 
2.1.5.3  Failure to achieve a rating above RED for any or all of the technical areas, 
 
2.1.7  DEBRIEFINGS 
 
2.1.7.1  Offerors excluded from the competitive range or otherwise excluded from the competition before award may 
submit a written request for a debriefing to the Contracting Officer in accordance with FAR 15.505.   

 
2.1.7.2  After award, unsuccessful offerors may submit a written request for a debriefing to the Contracting Officer in 
accordance with FAR 15.506.  

 
2.1.7.3  Debriefings will furnish the basis for the selection decision. Debriefing information will include the 
Government’s evaluation of the strong and weak or deficient factors in the Offeror’s proposal; however, item-by-
item comparisons with other offerors’ proposals will not be made. Debriefings will not reveal the relative merits or 
technical standing of competitors or the evaluation results of competitors. Moreover, debriefings will not reveal any 
information that is not releasable under the Freedom of Information Act.  
 
3.0 CONTRACT AWARD 
 
3.1  MATOC CONTRACTS  shall be awarded to responsible offerors whose offer conforming to the solicitation will 
be considered to be advantageous to the Government based upon the evaluation factors contained in this solicitation. 
 
3.1.1  GOVERNMENT RIGHT TO WAIVER  The Government reserves the right to waive informalities and minor 
irregularities in offers received. If a minor clerical error has occurred, then the offeror may be given an opportunity 
to correct the minor error within the constraints of the "clarifications" process.  
 
3.1.2  NEGOTIATIONS/DISCUSSIONS  The Government may award contracts based on initial offers received, 
without discussion of such offers.  Accordingly, each initial offer should be submitted on the most favorable terms 
from a price and technical standpoint.  The Government may accept within the time specified therein, any offer 
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whether or not there are negotiations subsequent to its receipt, unless the offer is withdrawn by written notice 
received by the Government prior to award. 
 
3.2  PROTOTYPICAL PROJECT   The prototypical project of this solicitation may be awarded, within the 
acceptance period specified in this solicitation as a task order(s) against this awarded MATOC contract, at the sole 
discretion of the contracting officer, and subject to availability of funds without further discussion.   In the event the 
government elects to award the prototypical project, award of the prototypical project will be made to the contractor 
awarded a MATOC who provides the best value to the Government. 
 
3.3  PROPOSED KEY PERSONNEL AND PROPOSED MINIMUM QUALIFICATIONS OF KEY PERSONNEL 
AND PROPOSED SUBCONTRACTORS  Any proposed (a) key personnel, (b) minimum qualifications for 
incoming or replacement key personnel, and (c) subcontractors will be incorporated into the contract resulting from 
this solicitation and shall be limited to individuals, qualifications, and firms that were specifically identified and 
agreed to during negotiations. The Contractor shall obtain the Contracting Officer’s written consent before making 
any substitutions.   
 
3.4  AWARD  A written award, or acceptance of offer mailed, or otherwise furnished to the successful offeror within 
the time for acceptance specified in the offer shall be deemed to result in a binding contract without further action by 
either party. 
 
FORM Y-12 “REQUEST FOR Y-12 NATIONAL SECURITY COMPLEX ACCESS AND BADGE” IN 
INCLUDED AS AN ATTACHMENT. 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-6  Data Universal Numbering System (DUNS) Number  OCT 2003    
52.215-20  Requirements for Cost or Pricing Data or Information Other 

Than Cost or Pricing Data  
OCT 1997    

52.216-27  Single or Multiple Awards  OCT 1995    
52.225-10  Notice of Buy American Act Requirement--Construction 

Materials  
MAY 2002    

52.236-28  Preparation of Proposals--Construction  OCT 1997    
52.237-10  Identification of Uncompensated Overtime  OCT 1997    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION  (JAN 2004) 
 
(a) Definitions. As used in this provision-- 
 
“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting 
Officer's discretion, result in the offeror being allowed to revise its proposal. 
 
“In writing or written” means any worded or numbered expression which can be read, reproduced, and later 
communicated, and includes electronically transmitted and stored information. 
 
“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in 
response to an amendment, or made to correct a mistake at any time before award. 
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed 
by a Contracting Officer as the result of negotiations. 
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“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include 
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then 
the period shall include the next working day. 
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended remain 
unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time specified 
in the amendment(s). 
 
(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic 
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted 
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) 
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. 
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
 
(2) The first page of the proposal must show-- 
 
(i) The solicitation number; 
 
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available); 
 
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the 
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each 
item; 
 
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized 
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and 
 
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing 
office. 
 
(3) Submission, modification, or revision, of proposals.  
 
(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the 
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in the 
solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that 
proposal or revision is due. 
 
(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after 
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and-- 
 
(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of proposals; or 
 
(2) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or 
 
(3) It is the only proposal received. 
 
(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
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(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 
 
(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be 
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal 
Government processes resume. 
 
(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to 
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, 
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal 
before award. 
 
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of 
items. 
 
(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the 
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is 
included in the solicitation. 
 
(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, 
and may submit modifications in response to an amendment, or to correct a mistake at any time before award. 
 
(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 
 
(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of notice by the 
Contracting Officer. 
 
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on 
the solicitation cover sheet (unless a different period is proposed by the offeror). 
 
(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want 
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall-- 
 
(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the 
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the 
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent 
provided in the resulting contract. This restriction does not limit the Government's right to use information contained 
in this data if it is obtained from another source without restriction. The data subject to this restriction are contained 
in sheets [insert numbers or other identification of sheets]; and 
 
(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on this 
sheet is subject to the restriction on the title page of this proposal. 
 
(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to the 
responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors and 
subfactors in the solicitation. 
 
(2) The Government may reject any or all proposals if such action is in the Government's interest. 
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(3) The Government may waive informalities and minor irregularities in proposals received. 
 
(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except 
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's 
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if 
the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number 
of proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition 
can be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest 
number that will permit an efficient competition among the most highly rated proposals. 
 
(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at 
the unit cost or prices offered, unless the offeror specifies otherwise in the  
proposal. 
 
(6) The Government reserves the right to make multiple awards if, after considering the additional administrative 
costs, it is in the Government's best interest to do so. 
 
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the 
Government. 
 
(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced 
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated as indicated by the application of 
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 
 
(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in 
evaluating performance or schedule risk. 
 
(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the 
time specified in the proposal shall result in a binding contract without further action by either party. 
 
(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following 
information, if applicable: 
 
(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 
 
(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance information on the debriefed offeror. 
 
(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 
 
(iv) A summary of the rationale for award. 
 
(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror. 
 
(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 
 
(End of provision) 
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52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a Firm-Fixed-Price Indefinite Delivery/Indefinite Quantity contract resulting 
from this solicitation. 
 
(End of clause) 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
6.2% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts to 
meet the goals. The hours of minority and female employment and training must be substantially uniform throughout 
the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of 
the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals 
will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
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(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is National Nuclear 
Security Administration, Y-12 Facility, Anderson County, Oak Ridge, TN. 
  
(End of provision) 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from  
 

William W. Wistrom 
Contracting Officer 

NNSA, Y-12 Site Office 
P. O. Box 2050 

Bldg. 9106, MS8024 
Oak Ridge, TN 37831 

 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the 
GAO.  
 
(End of provision)  
 
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) An organized site visit has been scheduled for 3 June 2004 at the Y-12 Facility in Oak Ridge, TN.  Time of arival 
is 0700 (7:00 AM).  Contact Mike Lee at 865-576-3482, Mike Blakey at 865-576-0728, or Joe Johnston at 865-241-
6497 to make arrangements to attend.  Estimated number of individuals allowed to attend will be limited to two for 
each contractor.  Subcontractor representative attending would be the second for the allowable two attendees.  Proof 
of citizenship is required.  A current passport or birth certificate can be used as proof of citizenship.  
Attendance is mandatory to participate in this procurement action.  Form, Request for Y-12 National 
Security Complex Access and Badge, is attached at the end of  Section 00100 for use in acquiring an access 
badge.   
  
(End of provision) 
 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
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http://www.arnet.gov/far 
http://farsite.hill.af.mil 
 
(End of provision 
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Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
APR 1991    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 
any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to 
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the 
case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison   ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 
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52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror 
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
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___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND 
OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a 
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, 
Title 18, United States Code.  
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
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(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default.  
 
(End of provision) 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002)  
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236, 237, 238 
inclusive.  
 
(2) The small business size standard is $28 million.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business 
concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation 
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern 
or concerns that are participating in the joint venture:____________.) Each HUBZone small business concern 
participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
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(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 



 72

 
52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will be 
obtained before subcontract awards. 
 
(End of provision) 
 
 
52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (DEC 2001) 
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By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 
4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment 
Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted 
the most recent VETS-100 Report required by that clause. 
 
(End of provision) 
 
 
 
 
52.223-4      RECOVERED MATERIAL CERTIFICATION (OCT 1997) 
 
As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 6962(c)(3)(A)(i)), the offeror 
certifies, by signing this offer, that the percentage of recovered materials to be used in the performance of the 
contract will be at least the amount required by the applicable contract specifications. 
 
(End of provision) 
 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental 
Management, requires submission of this certification as a prerequisite for contract award. 
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their  
corresponding North American Industry Classification System sectors: 
 
(A) Major group code 10 (except 1011, 1081, and 1094. 
 
(B) Major group code 12 (except 1241). 
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(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating 
power for distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C 
(42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on 
a contract or fee basis); or 
 
(  ) (v) The facility is not located within the United States or its outlying areas.  
 
(End of clause) 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  DEC 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  JUL 1995    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
JUN 2003    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.204-7  Central Contractor Registration  OCT 2003    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

JUL 1995    

52.215-2  Audit and Records--Negotiation  JUN 1999    
52.215-11  Price Reduction for Defective Cost or Pricing Data--

Modifications  
OCT 1997    

52.215-13  Subcontractor Cost or Pricing Data--Modifications  OCT 1997    
52.219-6  Notice Of Total Small Business Set-Aside  JUN 2003    
52.219-8  Utilization of Small Business Concerns  OCT 2000    
52.219-14  Limitations On Subcontracting  DEC 1996    
52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
52.223-5  Pollution Prevention and Right-to-Know Information  AUG 2003    
52.223-6  Drug-Free Workplace  MAY 2001    
52.225-13  Restrictions on Certain Foreign Purchases  DEC 2003    
52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    

52.227-4  Patent Indemnity-Construction Contracts  APR 1984    
52.228-2  Additional Bond Security  OCT 1997    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-11  Pledges Of Assets  FEB 1992    
52.228-12  Prospective Subcontractor Requests for Bonds  OCT 1995    
52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.228-15  Performance and Payment Bonds--Construction  JUL 2000    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-17  Interest  JUN 1996    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.236-8  Other Contracts  APR 1984    
52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.242-13  Bankruptcy  JUL 1995    
52.244-6  Subcontracts for Commercial Items  APR 2003    
52.245-2  Government Property (Fixed Price Contracts)  JUN 2003    
52.248-3  Value Engineering-Construction  FEB 2000    
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52.253-1  Computer Generated Forms  JAN 1991    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) - 
ALTERNATE I (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than (see individual task orders) .  The time stated for completion shall include final cleanup of the 
premises. 
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of (See individual task orders for each calendar day of delay 
until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule. 
 
(End of clause) 
 
 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract price 
shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in 
costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity 
variation is such as to cause an increase in the time necessary for completion, the Contractor may request, in writing, 
an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the delay, or 
within such further period as may be granted by the Contracting Officer before the date of final settlement of the 
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contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the facts and 
make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is justified.  
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of 
contract award through completion of the contract term. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 
(End of clause) 
 
 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $20,000.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of $5,000,000.00; 
 
(2) Any order for a combination of items in excess of $15,000,000.00; or 
 
(3) A series of orders from the same ordering office within 5 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 calendar 
days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the 
reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
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(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the 
number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations 
or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after contract completion date. 
 
(End of clause) 
 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, service-
disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged business 
concerns, and women-owned small business concerns shall have the maximum practicable opportunity to participate 
in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, assemblies, 
components, and related services for major systems. It is further the policy of the United States that its prime 
contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
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Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status 
as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
52.222-3     CONVICT LABOR (JUN 2003) 
 
(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this 
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands. 
 
(b) The Contractor is not prohibited from employing persons-- 
 
(1) On parole or probation to work at paid employment during the term of their sentence; 
 
(2) Who have been pardoned or who have served their terms; or 
 
(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern 
Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid employment 
in the community under the laws of such jurisdiction, if-- 
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(i) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(ii) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services; 
 
(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(v) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION.  
(SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required or 
permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments due 
under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid wages and 
liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or subcontractor 
liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted contracts held by 
the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
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subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), 
the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed 
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the 
Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered 
wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, regular 
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or incurred 
during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe 
benefits in the wage determination for the classification of work actually performed, without regard to skill, except as 
provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein; 
provided, That the employer's payroll records accurately set forth the time spent in each classification in which work 
is performed.  The wage determination (including any additional classifications and wage rates conformed under 
paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor 
and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, including 
the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator of the 
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Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(1)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe 
benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of the 
Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
(End of clause) 
 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on 
the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 
(End of clause) 
 
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic include 
the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program 
has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
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certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract and 
shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
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allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall be 
paid not less than the applicable wage determination for the classification of work actually performed.  In addition, 
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed.  Where a 
contractor is performing construction on a project in a locality other than that in which its program is registered, the 
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an 
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for 
apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate 
in the wage determination for the classification of work actually performed.  In addition, any trainee performing 
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate in the wage determination for the work actually performed.  In the event the Employment and 
Training Administration withdraws approval of a training program, the Contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
(End of clause) 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
 
(End of clause) 
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52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and Related 
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a completed 
Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's signed and 
dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the subcontract. 
 
(ii)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 

Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
 
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are hereby 
incorporated by reference in this contract.  
 
(End of clause) 
 
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees 
or their representatives.  
 
(End of clause) 
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52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(2)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
(End of clause) 
 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities 
at any of its establishments, and that it does not and will not permit its employees to perform their services at any 
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this 
clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
 
 
52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor has 
been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work 
performed outside the United States by employees who were not recruited within the United States. Upon request, 
the Contractor shall provide information necessary to determine the applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, 
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but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, color, 
religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of 
the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within 
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply 
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal 
Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or the 
OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The Contractor 
shall permit the Government to inspect and copy any books, accounts, records (including computerized records), and 
other material that may be relevant to the matter under investigation and pertinent to compliance with Executive 
Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of Labor 
issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon each 
subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
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52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, its affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
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availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities where 
the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women to each 
construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and female 
off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a 
year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct 
review of this policy with all on-site supervisory personnel before initiating construction work at a job site. A written 
record shall be made and maintained identifying the time and place of these meetings, persons attending, subject 
matter discussed, and disposition of the subject matter. 
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(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this policy 
with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
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(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as 
amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive 
Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take 
action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
(End of clause) 
 
 
 
52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
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(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring 
or firing and as to the advancement and promotion or any other change of status of other employees will be given 
particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, 
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly 
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is 
employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or 
expedition for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a 
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
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(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance 
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other 
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff 
and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
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(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring location 
in the State. As long as the Contractor is contractually bound to these terms and has so advised the State agency, it 
need not advise the State agency of subsequent contracts. The Contractor may advise the State agency when it is no 
longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees 
and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take 
affirmative action to employ and advance in employment qualified employees and applicants who are special 
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, 
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may take 
appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to the 
Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of 
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act 
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring; 
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(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the contents 
of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower the posted 
notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by the Deputy 
Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant Secretary) 
and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of the 
Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals with 
physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
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(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the 
contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number 
of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the most 
recent 12-month period as of the ending date selected for the employment profile report required by paragraph (a)(1) 
of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period January 
through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous written 
approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the Employer 
Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and 
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify 
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the 
information will be kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the 
regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 



 97

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows:       
[Contracting Officer to list applicable excepted materials or indicate “none”] 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use 
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information 
for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
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(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate 
is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.225-11     BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (JAN 
2004) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
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Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product. 
 
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan, 
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark. 
 
Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong Kong, 
Ireland, Israel, Italy, Japan. 
 
Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal, 
Netherlands, Niger, Norway, Portugal, Rwanda. 
 
Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo, 
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen. 
 
Designated country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a designated country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a designated country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
Free Trade Agreement country means Canada, Chile, Mexico, or Singapore. 
 
Free Trade Agreement country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or 
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(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a FTA country into a new and different construction material distinct from the materials 
from which it was transformed. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. In addition, the Contracting Officer has determined that the Trade 
Agreements Act and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act 
restrictions are waived for designated country and FTA country construction materials. 
 
(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in 
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components 
listed by the Government as follows: none 
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause 
if the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
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(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(e) United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered 
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by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the 
site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been 
made, and timely payments will be made from the proceeds of the payment covered by this certification, in 
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
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(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting Officer 
considers adequate for protection of the Government and shall release to the Contractor all the remaining withheld 
funds. Also, on completion and acceptance of each separate building, public work, or other division of the contract, 
for which the price is stated separately in the contract, payment shall be made for the completed work without 
retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments shall 
not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any action 
resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies or 
services, but not including contract modifications that are within the scope and under the terms of the contract, such 
as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
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(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the time 
of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, 
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated 
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance 
with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. 
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If the invoice does not comply with these requirements, the designated billing office must return it within 7 days after 
receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the Contractor, 
the Government will take into account if the Government notifies the Contractor of an improper invoice in an 
untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing 
or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 
defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and 
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount. 
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(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or 
make payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without 
request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government 
will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only 
if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
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(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) 
and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier subcontractor 
or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by 
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a subcontractor 
to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
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(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but 
before making a payment to a subcontractor for the subcontractor's performance covered by the payment request, 
discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding from the 
subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
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otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a party. 
The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not 
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(End of clause) 
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52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR 
REGISTRATION (OCT 2003) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment by 
EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information 
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an 
improper invoice and delays in accrual of interest penalties apply.  
 
(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
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(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of 
this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the 
Contractor, or a financial institution properly recognized under an assignment of claims pursuant to subpart 32.8, is 
not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. 
EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 
(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from 
changes to EFT information made by the Contractor's financial agent. 
 
(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail 
the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR 
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule 
or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
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(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction 
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause in 
solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, or 
removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, unless 
the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving written 
notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
(End of clause) 
 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
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(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its officers 
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this 
contract. 
 
(End of clause) 
 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the Contracting 
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
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At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 
 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a third 
party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable care in 
performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting Officer may 
have the necessary work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 
52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
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(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate initiation 
of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the work site, 
shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After receiving the 
notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to promptly take 
corrective action, the Contracting Officer may issue an order stopping all or part of the work until satisfactory 
corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the contract 
price or extension of the performance schedule on any stop work order issued under this clause. 
 
(3)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 

of the parties, in subcontracts. 
 
(End of clause) 
 
 
 
52.236-14     AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing 
outlets and supplies, as specified in the contract.  Unless otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the 
Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting 
Officer.  The Contractor shall carefully conserve any utilities furnished without charge. 
 
(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, shall install 
and maintain all necessary temporary connections and distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of determining charges.  Before final acceptance of the work by the 
Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated 
paraphernalia. 
 
(End of clause) 
 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
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determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing 
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the opinion of 
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary 
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to 
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of 
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient 
diligence to ensure completion within the time specified in the contract.  Upon making this determination, the 
Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
(End of clause) 
 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) - ALTERNATE I (APR 
1984 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
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delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of all 
shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop 
drawings as finally approved. These drawings shall show all changes and revisions made up to the time the 
equipment is completed and accepted. 
 
(End of clause) 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified and 
will be required to attend. The Contracting Officer's notification will include specific details regarding the date, time, 
and location of the conference, any need for attendance by subcontractors, and information regarding the items to be 
discussed. 
 
(End of clause) 
 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 



 118

involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, 
or interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
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52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the 
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
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(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) of 
this clause, that work performed under this contract conforms to the contract requirements and is free of any defect in 
equipment, material, or design furnished, or workmanship performed by the Contractor or any subcontractor or 
supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or personal 
property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of any 
failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the 
Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the Contracting 
Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
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52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) - 
ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part if 
the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer shall 
terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any amounts 
due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities and 
termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be 
final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred 
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to 
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the 
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made 
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed 
by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, 
the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination 
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inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The 
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within 
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The 
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of the 
list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer in 
the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the proposal 
promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of 
loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
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(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes 
the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records 
and documents available to the Government, at the Contractor's office, at all reasonable times, without any direct 
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions 
may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its 
completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, whether 
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or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased costs 
incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and conclusive 
on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far/ 
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http://farsite.hill.af.mil 
 
(End of clause) 
 
 
DOE CLAUSES 
952.202-1 DEFINITIONS. 
 
(a) Head of Agency means: (i) The Secretary; (ii) Deputy Secretary; (iii) Under Secretaries of the Department of 
Energy and (iv) the Chairman, Federal Energy Regulatory Commission.  
(b) The following shall be added as paragraphs (h) and (i) except that they will be designated paragraphs (g) and (h) 
if Alternate I of the FAR clause is used. 
(h) The term DOE means the Department of Energy, FERC means the Federal Energy Regulatory Commission, and 
NNSA means the National Nuclear Security Administration.  
(i) The term Senior Procurement Executive means, for DOE:  
Department of Energy - Director, Office of Procurement and Assistance Management, DOE; 
National Nuclear Security Administration - Administrator for Nuclear Security, NNSA; and 
Federal Energy Regulatory Commission - Chairman, FERC. 
 

(End of Clause) 
 
952.203-70 -- WHISTLEBLOWER PROTECTION FOR CONTRACTOR EMPLOYEES  (DEC 2000) 
  
(a) The contractor shall comply with the requirements of "DOE Contractor Employee Protection Program" at 10 
CFR part 708 for work performed on behalf of DOE directly related to activities at DOE-owned or-leased sites.  
(b) The contractor shall insert or have inserted the substance of this clause, including this paragraph (b), in 
subcontracts at all tiers, for subcontracts involving work performed on behalf of DOE directly related to activities at 
DOE-owned or leased sites. 

(End of Clause) 
 

952.223-71 INTEGRATION OF ENVIRONMENT, SAFETY, AND HEALTH INTO WORK PLANNING AND 
EXECUTION. 
 
As prescribed in 923.7002, the clause set forth at 48 CFR 970.5223-1 shall be included in all contracts and 
subcontracts for, and be made applicable to, work to be performed at a government-owned or leased facility where 
DOE has elected to assert its statutory authority to establish and enforce occupational safety and health standards 
applicable to the work conditions of contractor and subcontractor employees, and to the protection of the public 
health and safety. 

 
 
952.226-72 ENERGY POLICY ACT SUBCONTRACTING GOALS AND REPORTING REQUIREMENTS. 
(JUN 1996) 

(a) Definition.--Energy Policy Act target groups, as used in this provision means: 

(1) An institution of higher education that meets the requirements of 34 CFR 600.4(a), and has a student enrollment 
that consists of at least 20 percent: 

(i) Hispanic Americans, i.e., students whose origins are in Mexico, Puerto Rico, Cuba, or Central or South America, 
or any combination thereof, or 

(ii) Native Americans, i.e., American Indians, Eskimos, Aleuts, and Native Hawaiians, or any combination thereof; 
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(2) Institutions of higher learning determined to be Historically Black Colleges and Universities by the Secretary of 
education pursuant to 34 CFR 608.2; and 

(3) Small business concerns, as defined under section 3 of the Small Business Act (15 U.S.C. 632), that are owned 
and controlled by individuals who are both socially and economically disadvantaged within the meaning of section 
8(d) of the Small Business Act (15 U.S.C. 637(d)) or by a woman or women. 

(b) Goals. The contractor, in performance of this contract, agrees to provide its best efforts to award subcontracts to 
the following classes of entities: 

(1) Small business concerns controlled by socially and economically disadvantaged individuals or by women: * * * 
percent; 

(2) Historically Black colleges and universities: * * * percent; 

(3) Colleges or universities having a student body in which more than 20 percent of the students are Hispanic 
Americans or Native Americans: * * * percent.  

[* * * These goals are stated in a percentage reflecting the relationship of estimated award value of subcontracts to 
the value of this contract and appear elsewhere in this contract.] 

(c) Reporting requirements. (1) The contractor agrees to report, on an annual Federal Government fiscal year basis, 
its progress against the goals by providing the actual annual dollar value of subcontract payments for the preceding 
12-month period, and the relationship of those payments to the incurred contract costs for the same period. Reports 
submitted pursuant to this clause must be received by the contracting officer (or designee) not later than 45 days after 
the end of the reporting period. 

(2) If the contract includes reporting requirements under FAR 52.219-9, Small, Small Disadvantaged and Women-
Owned Subcontracting Plan, the contractor's progress against the goals stated in paragraph (b) of this clause shall be 
included as an addendum to Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 
295, Summary Subcontract Report, as applicable, for the period that corresponds to the end of the Federal 
Government fiscal year. 

(End of clause) 

952.226-74 DISPLACED EMPLOYEE HIRING PREFERENCE(JUNE 1997)  
 
(a) Definition. 
Eligible employee means a current or former employee of a contractor or subcontractor employed at a Department of 
Energy Defense Nuclear Facility (1) whose position of employment has been, or will be, involuntarily terminated 
(except if terminated for cause), (2) who has also met the eligibility criteria contained in the Department of Energy 
guidance for contractor work force restructuring, as may be amended or supplemented from time to time, and (3) 
who is qualified for a particular job vacancy with the Department or one of its contractors with respect to work under 
its contract with the Department at the time the particular position is available. 
(b) Consistent with Department of Energy guidance for contractor work force restructuring, as may be amended or 
supplemented from time to time, the contractor agrees that it will provide a preference in hiring to an eligible 
employee to the extent practicable for work performed under this contract. 
(c) The requirements of this clause shall be included in subcontracts at any tier (except for subcontracts for 
commercial items pursuant to 41 U.S.C. 403) expected to exceed $500,000. 
 

(End of Clause) 
 

952.242-70 -- TECHNICAL DIRECTION (DEC 2000)  
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(a) Performance of the work under this contract shall be subject to the technical direction of the DOE Contracting 
Officer's Representative (COR). The term "technical direction" is defined to include, without limitation:  
(1) Providing direction to the contractor that redirects contract effort, shift work emphasis between work areas or 
tasks, require pursuit of certain lines of inquiry, fill in details, or otherwise serve to accomplish the contractual 
Statement of Work.  
(2) Providing written information to the contractor that assists in interpreting drawings, specifications, or technical 
portions of the work description.  
(3) Reviewing and, where required by the contract, approving, technical reports, drawings, specifications, and 
technical information to be delivered by the contractor to the Government.  
(b) The contractor will receive a copy of the written COR designation from the contracting officer. It will specify the 
extent of the COR's authority to act on behalf of the contracting officer.  
(c) Technical direction must be within the scope of work stated in the contract. The COR does not have the authority 
to, and may not, issue any technical direction that:  
(1) Constitutes an assignment of additional work outside the Statement of Work;  
(2) Constitutes a change as defined in the contract clause entitled "Changes;"  
(3) In any manner causes an increase or decrease in the total estimated contract cost, the fee (if any), or the time 
required for contract performance;  
(4) Changes any of the expressed terms, conditions or specifications of the contract; or  
(5) Interferes with the contractor's right to perform the terms and conditions of the contract.  
(d) All technical direction shall be issued in writing by the COR.  
(e) The contractor must proceed promptly with the performance of technical direction duly issued by the COR in the 
manner prescribed by this clause and within its authority under the provisions of this clause. If, in the opinion of the 
contractor, any instruction or direction by the COR falls within one of the categories defined in (c)(1) through (c)(5) 
of this clause, the contractor must not proceed and must notify the Contracting Officer in writing within five (5) 
working days after receipt of any such instruction or direction and must request the Contracting Officer to modify the 
contract accordingly. Upon receiving the notification from the contractor, the Contracting Officer must:  
(1) Advise the contractor in writing within thirty (30) days after receipt of the contractor's letter that the technical 
direction is within the scope of the contract effort and does not constitute a change under the Changes clause of the 
contract;  
(2) Advise the contractor in writing within a reasonable time that the Government will issue a written change order; 
or  
(3) Advise the contractor in writing within a reasonable time not to proceed with the instruction or direction of the 
COR. [*81009]  
(f) A failure of the contractor and Contracting Officer either to agree that the technical direction is within the scope 
of the contract or to agree upon the contract action to be taken with respect to the technical direction will be subject 
to the provisions of the clause entitled "Disputes." 

 
(End of Clause) 
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Section 00800 - Special Contract Requirements 
 
SPECIAL CONTRACT REQUIREMENTS 
SECTION 00800 
SPECIAL CONTRACT REQUIREMENTS 
 
1.0  PURPOSE AND SCOPE 
 
1.1 PURPOSE  The purpose of this Multiple-Award Task Order Contract (MATOC) is to provide design-build construction 
services for a broad range of  renovation and construction projects, primarily in support of  the Department of Energy, National 
Nuclear Security Administration, Y-12 Facility at Oak Ridge, TN.   As requirements develop, Requests for 
quotations/Proposals (RFQ/RFPs) for Task Orders will be issued on a competitive or single source basis, at the Government's 
discretion. Task Orders will vary in size from $20,000.00 to $5,000,000.00 dollars and will be awarded and issued by the 
individual task orders awarded and administered by duly appointed federal contracting officers.   Orders will primarily include 
Construction, Repair and Maintenance projects involving a variety of trades.  Work performed under these contracts will include 
but not limited to the following general project categories: Construction, repair and alteration of various facilities; Construction, 
repairs and alteration of Electrical Systems (ES); Construction, repair and alteration of Mechanical Systems (e.g. HVAC systems, 
and controls.): Concrete and Asphalt Paving; Demolition of facilities. 
 
2.  PERIOD OF SERVICE  
 
2.1 PERIODS  Each contract will be for a period not to exceed seven years from date of the basic contract award.  Maximum 
value of all projects awarded under the MATOCs will be limited to a pool of $42,000,000.00 within the seven-year contract 
period. Task Order minimum and maximum limits are expected to range from $20,000.00 to $5,000,000.00 dollars respectively.  
The minimum guarantee amount per award is $100,000.00 dollars.  The minimum guaranteed amounts may be met by award of a 
task order in an equivalent amount. The expiration or termination of the ordering period will not affect any order issued during 
the effective period of these contracts. Only the Contracting Officer executing these contracts and the Successor Contracting 
Officer has the authority to modify the terms and conditions of these contracts. 
 
3.0  TASK ORDER LIMITATIONS  (Reference FAR 52.216-19)  
 
3.1 MINIMUM ORDER  When the Government requires services covered by this contract in an amount less than $20,000 the 
Government is not obligated to purchase, nor is the Contractor obligated to furnish, those services under the contract. 
 
3.2 MAXIMUM ORDER  The maximum Task Order limitation is $5,000,000.00 dollars, excluding subsequent in scope 
modifications. The Government may combine several projects, as indicated by separate Statements of Work and individual line 
items, in one Task Order, as required. 
 
3.3  THE CONTRACTOR IS NOT OBLIGATED TO HONOR: 
 
3.3.1 Any order for a single Task Order less than $20,000.00; 
 
3.3.2 Any order for a single Task Order in excess of $5,000,000.00; 
 
3.3.3 A series of orders from the same ordering office totaling more than $15,000,000.00. 

 
3.3.4 The Government at its option may include concurrent projects exceeding $5,000,000.00, which could be awarded as 

separate task orders to one contractor.   However, contractors will not be obligated to compete nor required to accept 
such task orders under the general terms of the contract. 

  
3.3.5 This is not a requirements contract.    
 
4.0  ORDERING PROCEDURES FOR TASK ORDERS 
 
4.1  TASK ORDER (TO) REQUESTS FOR PROPOSALS  When the Government requires work under the Multiple Award Task 
Order Contract, an RFP will be issued. The RFP will include information concerning the statement of work, guide specifications, 
drawings, attachments, information pertaining to a site visit, evaluation criteria, and any other requirements for submission (e.g. 
proposal requirements, bid schedule, etc.). Performance and payment bonds shall be required for Task Orders, as described in 
paragraph 17  in accordance with PERFORMANCE AND PAYMENT BONDS AND ALTERNATIVE PAYMENT 
PROTECTIONS FOR CONSTRUCTION CONTRACTS, of this Section.  
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4.2  WALK-THROUGHS  Offeror's attendance at walk-throughs is considered vital to preparation of cost-effective offers, and to 
understanding the total results desired by the Government. The Contractor will not be reimbursed for proposal preparation, 
attendance during negotiations, site visits, walk-throughs or other pre-Task Order costs. 
 
4.3  PROPOSAL CONTENTS  Depending upon the requirements of each Task Order, the Contractor will typically provide a 
technical proposal and a price proposal in response to a Task Order (TO) RFP. Contractor shall respond within the number of 
calendar days stated in the TO RFP by submitting a proposal to the Contracting Officer in accordance with requirements stated in 
the TO RFP. 
 
4.4  AWARD DECISION  Whenever possible, award will be made without discussions. If discussions are required, the Multiple 
Award task Order contractor will be requested to provide a final proposal revision. Task Order awards will be made based on the 
best value to the Government or the negotiated lowest price considering price or price related factors, of the technically 
acceptable proposal as described in individual task order RFP’s. The awarded Task Order will be firm fixed-price with a specific 
completion date.  
 
4.5  TASK ORDER ISSUANCE  Task Orders will be issued on the Department of Energy Task Order Form. Orders may be 
placed via mail, or electronic commerce. The Task Order becomes binding when the Contracting Officer signs the Order. Notice 
to Proceed (NTP) will be issued separately after receipt of acceptable performance and payment bonds. Appropriate proof of 
Insurance must be in place before work commences. The Contracting Officers of the Nashville District, US Army Corps of 
Engineers are authorized to issue orders under the TOC contracts.  Orders will be signed by the Contracting Officer of the 
Department of Energy, NNSA, Y-12 Facility in Oak Ridge, TN. The appropriate issuing, administration, and payment offices will 
be cited on each Task Order.  Payment information is provided in Section 24 of the Special Contract Requirements. 
 
4.6.  Protests.  In accordance with FAR 16.505(a) (8), no protest under Subpart 33.1 is authorized in connection with the 
issuance or proposed issuance of an order under a Task Order Contract except for a protest on the grounds that the order 
increases the scope, period, or maximum value of the contract. 
 
4.7  PLANS AND SPECIFICATIONS  The Contractor will be provided one copy of the Statement of Work (with pertinent 
supplemental specifications and construction drawings as applicable) upon issue of each Task Order. All further reproduction 
shall be at the Contractor's expense. The Government may provide these as hard copy or as electronic media, such as e-mail or 
CD-ROM, at its option. Work will be preformed in accordance with the SpecsIntact documents, unless specified in the individual 
task order that other project plans and specification documents will be associated with that particular task order.   
 
5.0  ORDERING PROCEDURES FOR SOLE SOURCE ORDERS 
 
5.1  SOLE SOURCE PROCEDURES  In the event it becomes necessary to negotiate with one firm on a sole-source basis the 
following procedures will be used: 
 
5.2  CIRCUMSTANCES PERMITTING SOLE SOURCE ORDERS  All MATOC Contractors will be given a fair opportunity to 
submit a proposal on projects unless the Contracting Officer determines: 
 
5.2.1 An urgent need exists and seeking competition would result in unacceptable delay 
 
5.2.2. Only one Contractor is capable at the level of quality required because the requirement is unique or highly specialized 
 
5.2.3. A sole source is in the interest of economy and efficiency as a logical follow-on to an order already competed (e.g. site 
adapt a competed design) 
 
5.2.4. To satisfy contract minimum award obligations.  
 
5.3  Procedures for 100% Designed Projects (Sole Source)  An RFQ/RFP will be issued requiring a contractor response 
consisting of a detailed cost proposal. Task Order negotiations may be conducted if required. 
 
5.4  PROCEDURES FOR DESIGN BUILD PROJECTS (SOLE SOURCE) An RFP may be issued with the Statement of Work, 
Design Criteria and /or project Book, or concept design. The contractor may be requested to submit a concept design along with 
a price proposal. Task Order negotiations will result in a price for design and construction. It is the Contractor's responsibility to 
design the project so that it can be constructed within the fixed price contract value. Failure to do so is at the Contractor's risk. 
The contractor may be required to compete the project among subcontractors and submit a detailed proposal for construction 
(e.g., breakdowns for labor, equipment, and materials). 
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5.5  REQUIREMENT FOR COST AND PRICING DATA (SOLE SOURCE TASK ORDERS) The threshold for obtaining cost 
or pricing data is $550,000. When cost or pricing data are required, the contracting officer shall require the contractor to submit 
to the contracting officer (and to have any subcontractor or prospective subcontractor submit to the prime contractor or 
appropriate subcontractor tier) the following in support of any proposal: 
 
5.5.1  The cost or pricing data. 
 
5.5.2  A certificate of current cost or pricing data, in the format specified in FAR 15.406-2 certifying that to the best of its 
knowledge and belief, the cost or pricing data were accurate, complete, and current as of the date of agreement on price or, if 
applicable, an earlier date agreed upon between the parties that is as close as practicable to the date of agreement on price. 
 
6.0  TASK ORDERS INCLUDING DESIGN AND CONSTRUCTION SERVICES 
 
6.1  LIMITATION ON PAYMENT FOR DESIGN SERVICES  If it should be necessary to terminate a Task Order that includes 
design, for any reason, prior to completion, the Government will pay the Contractor a fair and reasonable price for the design 
services performed and delivered to the Government. However, such payment will not exceed a sum greater than the amount 
allowable pursuant to 10 USC 4540 regardless of the actual costs the Contractor may be able to substantiate.  
 
6.2  DESIGN REVIEWS 
 
6.2.1.  Review(s) of the design will be accomplished in accordance with the Statement of Work for each Task Order. The 
Contractor is responsible for submitting the number of copies to the addresses identified when review is not accomplished at the 
Contractor's office. 
 
6.2.2. The time required by the Government to review submissions made during design or construction may vary with the Task 
Order. However, the Government will attempt to provide as expedited a review as is possible. The review periods, as established 
in the Task Order Schedule, are the maximum anticipated periods required. Every effort will be made to accomplish reviews 
within shorter periods. Over-the-shoulder reviews will be used to the maximum extent practicable. 
 
6.2.3. The Contractor is responsible for incorporation of review comments as soon as possible and within the time scheduled in 
the Task Order. 
 
7.0  DESIGN BUILD TASK ORDERS 
 
7.1 CLAUSES INCORPORATED BY REFERENCE  The following clauses apply to Design Build Orders only. 
  
FAR 52.236-23 Responsibility of the Architect-Engineer Contractor APR 1984  
  
FAR 52.244-4 Subcontractors and Outside Associates and Consultants  (Architect- 
Engineer Services) AUG 1998  
 
7.2 The Following Special Contract Requirements are applicable to fixed-price design-build  
construction contracts, and will apply to Task Orders defined by the Contracting Officer as Design  
Build projects. 
 
7.2.1  DESIGN BUILD SPECIAL CONTRACT PROVISIONS 
 
7.2.1.1 Design-Build Contract Order of Precedence 
 
7.2.1.1.1 The Contract includes the standard contract clauses and schedules current at the time of contract award. It entails (1) the 
solicitation in its entirety, including all drawings, cuts, and illustrations, and any amendments, and (2) the successful offeror’s 
accepted proposal. The contract constitutes and defines the entire agreement between the Contractor and the Government. No 
documentation will be omitted which in any way bears upon the terms of that agreement.  
 
7.2.1.1.2. In the even of conflict or inconsistency between any of the provisions of this contract, precedence will be given in the 
following order: 
 
7.2.1.1.2.1. Enhancements/Betterments: Any portions of the accepted proposal that both conform to and exceed the provisions of 
the solicitation. 
 
7.2.1.1.2.2. The provisions of the solicitation. (See also Contract Clause Specifications and Drawings for Construction). 
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7.2.1.1.2.3.  All other provisions of the accepted proposal. 
 
7.2.1.1.3. Any design products including, but not limited to, plans, specifications, engineering studies and analyses, shop 
drawings, equipment installation drawings, etc., these are deliverables under the contract and are not part of the contract itself. 
Design products must conform with all provisions of the contract, in the order of precedence herein. 
 
7.2.1.2 Proposed Enhancements/ Betterments 
 
7.2.1.2.1. The minimum requirements of the contract are identified in the Request for Proposal. All Enhancements/Betterments 
offered in the proposal become a requirement of the awarded  
contract (task order). 
 
7.2.1.2.2. An “Enhancement” or “Betterment” is defined as any component or system that exceeds the minimum requirements 
stated in the Request for Proposal. This includes all proposed enhancements/betterments listed in accordance with the “Proposal 
Submission Requirements” of the Solicitation, and all Government identified enhancements/betterments. 
 
7.2.1.2.3. “Government identified enhancements/betterments” include the enhancements/betterments identified on the “List of 
Accepted Project Enhancements/Betterments” prepared by the Proposal Evaluation Board and made part of the contract by 
alteration, and all other enhancement/betterments identified in the accepted Proposal after award. 
 
7.2.1.3 Designer of Record 
 
Designer of Record approval is required for extension of design, critical materials, and deviations from the solicitation, the 
accepted proposal, or the completed design, equipment whose compatibility with the entire 
system must be checked, and other items as designated by the Contracting Officer’s Representative. 
 
7.2.1.3.1. Within the terms of the Contract Clause entitled “Specifications and Drawings for Construction,” they are considered 
to be “shop drawings.” The Contractor shall provide the Government the number of copies designated of all Designer of Record 
approved submittals. The Government may review any or all Designer of Record approved submittals for conformance to the 
Solicitation and Accepted Proposal. 
 
7.2.1.3.2. The Government will review all submittals designated as deviating from the Solicitation or Accepted Proposal. 
Contracting Officer approval is required for any deviations from the Solicitation or Accepted Proposal. Government review is 
required for extension of design construction submittals, used to define contract conformity, and for deviation from the 
completed design. Review will only be for conformance with the contract requirements.  
Included are only construction submittals for which the Designer of Record design documents do not include enough detail to 
ascertain contract compliance. All submittals not requiring Design of Record or Government approval will be for information 
only. They are not considered to be “shop drawings” within the terms of the Contract Clause referred to in paragraph 7.2.1.3.1 
above. 
 
7.2.1.4  Key Personnel, Subcontractors and Outside Associates or Consultants 
 
In connection with the services covered by this contract, any in-house personnel, subcontractors, and outside associates or 
consultants will be limited to individuals or firms that were specifically identified and agreed to during negotiations. The 
contractor shall obtain the Contracting Officer’s written consent before making any substitution for these designated in-house 
personnel, subcontractors, associates or consultants (See FAR Clause 52.244-4, Subcontractors and Outside Associates and 
Consultants, APR 1984). 
 
7.2.1.5  Responsibility of the Contractor for Design 
 
7.2.1.5.1. The contractor shall be responsible for the professional quality, technical accuracy, and the coordination of all designs, 
drawings, specifications, and any other non-construction services furnished by the Contractor under this contract. The Contractor 
shall, without additional compensation, correct or revise any errors or deficiency in its designs, drawings, specifications, and 
other non-construction services. 
 
7.2.1.5.2. Neither the Government’s review, approval or acceptance of, nor payment for, the services required under this contract 
shall be construed to operate as a waiver of any rights under this contact or of any cause of action arising out of the performance 
of this contract, and the Contractor shall be and remain liable to the Government in accordance with applicable law for all 
damages to the Government caused by the Contractor’s negligent performance of any of the services described in paragraph 
7.2.1.5.1 above. 
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7.2.1.5.3. The rights and remedies of the Government provided for under this contract are in addition to any other rights and 
remedies provided by law. (See FAR Clause 52.236-23, Responsibility of the Architect-Engineer Contractor) 
 
7.2.1.6 Warranty of Construction Work 
 
7.2.1.6.1. In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (1) of 
contract clause 52.246-21, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or workmanship performed by the Contractor or any subcontractor or supplier at any tier. 
 
7.2.1.6.2. This warranty shall continue for a period of 1 year from the date of final acceptance of the work.  If the Government 
takes possession of any part of the work before final acceptance, this warranty shall continue for a period of 1 year from the date 
that the Government takes possession. 
 
7.2.1.6.3. The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor’s expense any damage to Government-owned or controlled real or personal property, 
when that damage is the result of (1) The Contractor’s failure to conform to contract requirements; (2) Any defect of equipment, 
material or workmanship; or (3) Contractor negligence. Failure to timely perform any warranty work will be considered as past 
performance criteria when evaluating ability to perform on future potential task order opportunities. 
 
7.2.1.6.4. The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The Contractor’s 
warranty with respect to work repaired or replaced will run for 1 year from the date of repair or replacement. 
 
7.2.1.6.5. The Contracting Officer will notify the Contractor, in writing, within a reasonable time after the discovery of any 
failure, defect or damage. 
 
7.2.1.6.6. If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the 
Government will have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the Contractor’s expense. 
 
7.2.1.6.7. With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work performed 
and materials furnished under this contract, the Contractor shall— 
 
7.2.1.6.7.1. Obtain all warranties that would be given in normal commercial practice: 
 
7.2.1.6.7.2. Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the Contracting 
Officer; and 
 
7.2.1.6.7.3. Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer. 
 
7.2.1.6.8. In the event the Contractor’s warranty under paragraph b. of FAR clause 52.246-21 has expired, the Government may 
bring suit at its expense to enforce a subcontractor, manufacturer or supplier warranty. 
 
7.2.1.6.9. Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the Contractor 
shall not be liable for the repair of any defects of material furnished by the Government nor for the repair of any damage that 
results from any defect in Government furnished material or design. 
 
7.2.1.6.10. This warranty shall not limit the Government’s rights under the Inspection and Acceptance clause of this contract with 
respect to latent defects, gross mistakes, or fraud (See FAR Clause 52.246-21, Warranty of Construction). 
 
7.2.1.7 Sequence of Design-Construction- Non- Fast Track (Note:  Task Order RFP will indicate which sequence, i.e. non-fast 
track or fast track (see 13.2.1.7.1) is applicable to the requirement) 
 
7.2.1.7.1 After receipt of the Notice to Proceed (NTP), the Contractor shall initiate design, comply with all design submission 
requirements, and obtain Government review of each submission. No construction may be started until the Government reviews 
the Final Design submission and determines it satisfactory for purposes of beginning construction. The contracting officer will 
notify the Contractor when the design is cleared for construction. The Government will not grant any time extension for any 
design re-submittal required when, in the opinion of the contracting officer, the initial submission failed to meet the minimum 
quality requirements as set forth in the Contract. 
 



 133

7.2.1.7.2 . If the Government allows the Contractor to proceed with limited construction based on pending minor revisions to the 
reviewed Final Design submission, no payment will be made for any in-place construction related to the pending revisions until 
they are completed, resubmitted and are satisfactory to the Government. 
 
7.2.1.8 Sequence of Design-Construction (Fast Track) (see note in 13.2.1.7.1 above) 
 
7.2.1.8.1.  After receipt of the Contract Notice to Proceed (NTP) the Contractor shall initiate design, comply with all design 
submission requirements as covered in the Project Book, and obtain Government review of each submission.  The Contractor 
may begin construction on portions of the work for which the Government has reviewed the final design submission and has 
determined satisfactory for of beginning construction.  The Contracting Officer will notify the Contractor when the design is 
cleared for construction.  The Government will not grant any time extension for any design re-submittal required when, in the 
opinion of the Contracting Officer, the initial submission failed to meet the minimum quality requirements as set forth in the 
Contract. 
 
7.2.1.8.2.  If the Government allows the Contractor to proceed with limited construction based on pending minor revisions to the 
reviewed Final Design submission, no payment will be made for any in-place construction related to the pending revisions until 
they are completed, resubmitted and are satisfactory to the Government. 
 
7.2.1.8.3.    No payment will be made for any in-place construction until all required submittals have been made, reviewed and 
are satisfactory to the Government. 
 
7.2.1.9   Constructor’s Role During Design Process 
 
The Contractor’s construction management key personnel shall be actively involved during the design process to effectively 
integrate the design and construction requirements of this contract. In addition to the typical required construction activities, the 
Contractor’s involvement includes, but is not limited to actions such as: integrating the design schedule into the Master Schedule 
to maximize the effectiveness of fast tracking design and construction (within the limits allowed in the contract), ensuring 
constructibility and economy of the design, integrating the shop drawing and installation drawing process into the design, 
executing the material and equipment acquisition programs to meet critical schedules, effectively interfacing the construction QC 
program with the design QC program, and maintaining and providing the design team with accurate, up to date redline and as 
built documentation. The  
Contractor shall require and manage the active involvement of key trade subcontractors in the above activities. 
 
7.2.1.10 Value Engineering After Award 
 
7.2.1.10.1. In reference to Contract Clause 52.248-3 Value Engineering--Construction, the government may refuse to entertain a 
“Value Engineering Change Proposal” (VECP) for those “performance oriented” aspects of the Solicitation documents that were 
evaluated in competition with other offerors for award of this contract. 
 
7.2.1.10.2. The Government may consider a VECP for those “prescriptive” aspects of the Solicitation documents,  
not addressed in the Contractor’s accepted contract proposal or addressed but evaluated only for minimum conformance with the 
Solicitation requirements. 
 
7.2.1.10.3. For purposes of this clause, the term “performance oriented” refers to those aspects of the design criteria or other 
contract requirements which allow the Offeror or Contractor certain latitude, choice of and flexibility to propose in its accepted 
contract offer a choice of design, technical approach, design solution, construction approach or other approach to fulfill the 
contract requirements. Such requirements generally tend to be expressed in terms of functions to be performed, performance 
required or essential physical characteristics, without dictating a specific process or specific design solution for achieving the 
desired result. 
 
7.2.1.10.4. In contrast, for purposes of this clause, the term “prescriptive” refers to those aspects of the design criteria or other 
Solicitation requirements wherein the Government expressed the design solution or other requirements in terms of specific 
material, approaches, systems, and/or processes to be used. Prescriptive aspects typically allow the Offerors little or no freedom 
in the choice of design approach, materials, fabrication techniques, methods of installation, or any other approach to fulfill the 
contract requirements. 
 
8.0  AMBIGUITY/CONTRACT INTERPRETATION 
 
8.1  AMBIGUITY/INTEPRETATION  This written contract and any and all identified writings or documents incorporated by 
reference herein or physically attached hereto constitute the parties’ complete agreement and no other prior or contemporaneous 
agreements either written or oral shall be considered to change, modify or contradict it.  Any ambiguity in the contract will not be 
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strictly construed against the drafter of the contract language but shall be resolved by applying the most reasonable interpretation 
under the circumstances, giving full consideration to the intentions of the parties at the time of contracting. 
 
8.2  CONTRACTOR’S RESPONSIBILITY  It shall be the obligation of the Contractor to exercise due diligence to discover and 
to bring to the attention of the Contracting Officer at the earliest possible time any ambiguities, discrepancies, inconsistencies, or 
conflicts in or between the specifications and the applicable drawings or other documents incorporated by reference herein.  
Failure to comply with all obligations shall be deemed a waiver and release of any and all claims for extra costs or delays arising 
out of such ambiguities, discrepancies, inconsistencies, and conflicts. 
 
9.0  OPTION FOR INCREASED QUANTITY ON TASK ORDERS 
 
9.1  OPTION ITEMS  The Government may elect to make certain tasks, as described in a Task Order Statement of Work, and 
Option Items. In this case, the Government may increase the quantity of work awarded on individual Task Orders by exercising 
Option Item(s) within the period specified in the Task Order. 
 
9.2  AGREEMENT ON OPTION ITEMS  The parties hereto further agree that any option herein shall be considered to have 
been exercised at the time the Government deposits written notification to the Contractor in the mail, provides by facsimile, or 
electronic mail. 
 
10.0  PROPOSED KEY PERSONNEL AND PROPOSED MINIMUM QUALIFICATIONS OF KEY PERSONNEL AND 
PROPOSED SUBCONTRACTORS 
 
10.1  PROPOSED KEY PERSONNEL AND SUBCONTRACTORS  Any proposed (a) key personnel, (b) minimum 
qualifications for incoming or replacement key personnel, and (c) subcontractors will be incorporated into the contract resulting 
from this solicitation and shall be limited to individuals, qualifications, and firms that were specifically identified and agreed to 
during negotiations. The Contractor shall obtain the Contracting Officer's written consent before making any substitutions.   
 
11.0  ORDER OF PRECEDENCE (REFERENCE FAR 52.236-21) 
 
11.1  MATOC BASIC CONTRACT  Any inconsistency in this solicitation or contract will be resolved by giving precedence in 
the following order: 
 
11.1.1 Representations and other instructions, 
 
11.1.2 Contract clauses, 
 
11.1.3 Other documents, exhibits, and attachments,  
 
11.1.4 The specifications 
 
11.1.5 The drawings 
 
11.2  BASIC CONTRACT STANDARD CLAUSES VERSUS TASK ORDER SPECIFICS  The MATOC basic contract 
includes the standard contract clauses, and the individual Task Orders include added specifics and schedules current at the time 
of Task Order award. The Task Order contract consists of: 
 
11.2.1 The solicitation in its entirety, including all drawings, cuts, and illustrations and any amendments, and 
 
 11.2.2 The successful offeror's accepted proposal. The Task Order constitutes and defines the negotiated agreement between the 
Contractor and the Government. No documentation will be omitted which in any way bears upon the terms of that agreement. 
 
11.3  PRECEDENCE  In the event of conflict or inconsistency between any of the provisions of a Task Order, including the 
Request for Proposal, Contractor's proposal, or Task Order deliverable, precedence will be given in the following order: 
 
11.3.1 Betterments: Any portions of the accepted proposal, or any subsequent design or other submittal, which both conform to 
and exceed the provisions of the Request for Proposal. "Betterment" is defined as any product, component, or system, which 
exceeds the minimum requirements stated in the Request for Proposal. 
 
11.3.2 The provisions of the solicitation: (See also Contract Clause: SPECIFICATIONS AND DRAWINGS FOR 
CONSTRUCTION)(See FAR 52.236-21) 
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11.3.3 All other provisions of the accepted proposal including RFP Section 00010. 
 
11.3.4 Any design products including, but not limited to, plans, specifications, engineering studies and analyses, shop drawings, 
equipment installation drawings, etc. These are "deliverables" under the Task Order and must conform to or exceed all provisions 
of the Task Order, in order of precedence herein. 
 
12.0  LIQUIDATED DAMAGES   (REFERENCE FAR 52.211-12) (SEP 2000) 
 
12.1  DAILY LIQUIDATED DAMAGES  If the Contractor fails to complete the work within the time specified in a Task Order, 
or any extension, the Contractor shall pay to the Government as liquidated damages for each day of delay the amount shown in 
the Task Order for each calendar day until the work is completed. 
 
12.2  TERMINATION OF RIGHT TO PROCEED/LIQUIDATED DAMAGES  If the Government terminates the Contractor's 
right to proceed, liquidated damages accrue until the work is completed.  These liquidated damages are in addition to excess 
costs of repurchase under the termination clause.   
 
12.3  NON-TERMINATION OF RIGHT TO PROCEED/LIQUIDATED DAMAGES  If the Government does not terminate the 
Contractor's right to proceed, the resulting damage will consist of liquidated damages until the work is completed or accepted 
 
12.4  DELAY IN MULTIPLE TASK ORDERS ONE SITE  For any number of Task Orders accomplished at one site for which 
delay costs are applicable at the same time, the total daily liquidated damages will be limited to the damages for one Task Order 
for each calendar day of delay except when separate additional damages are specified in an individual Task Order.  These 
additional damages, if specified, shall be concurrent and cumulative and applied in addition to the basic liquidated damages 
noted in the Task Order. For any number of Task Orders at separate sites for which delay costs are applicable at the same time, 
the total daily basic liquidated damages shall be applied concurrent and cumulative. This will be calculated with each and any 
other delinquent Task Order for each calendar day of delay. If separate liquidated damages are specified in the Task Order, this 
amount will be separate from other task orders. 
 
12.5  EXCEPTION TO LIQUIDATED DAMAGES  In case the Contracting Officer determines completion of work is not 
feasible during the completion period(s) stated in the Task Order, such work will be exempted from liquidated damages. 
 
13.0 SCHEDULE OF INSURANCE: 
 
a.  The contractor shall, at its own expense, provide and maintain during the entire performance period of this contract at least the 
kinds and minimum amounts of insurance required below: 
 
Workmen's Compensation and Employer's Liability Insurance   $100,000.00 
 General Liability Insurance for Bodily Injury Liability: 
  Minimum Per Occurrence for Bodily Injury  $500,000.00 
  Minimum Per Each Accident for Property Damage $100,000.00 
  Minimum Aggregate for Bodily Injury  $500,000.00 
 Automobile Liability Insurance: 
  Minimum Per Person    $200,000.00 
  Minimum Per Occurrence for Bodily Injury  $500,000.00 
  Minimum Per Occurrence for Property Damage $100,000.00 
 
b.  Before commencing work under this contract, the contractor shall certify to the Contracting Officer in writing that the 
required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement to the effect that 
any cancellation or any material change adversely affecting the Government's interest shall not be effective (1) for such period as 
the laws of the state in which this contract is to be performed or prescribed, and (2) until 30 days after the insurer or the 
contractor gives written notice to the Contracting Officer. 
 
c.  The contractor shall insert the substance of the clause entitled "Insurance-Work on a Government Installation (FAR 52.228-5), 
"in subcontracts under this contract that require work on a Government installation and shall require subcontractors to provide 
and maintain the insurance required above. 
INSURANCE - WORK ON A GOVERNMENT INSTALLATION (REFERENCE FAR 52.228-5)  
 
14.0  INSTALLATION REGULATIONS 
 
14.1  FAMILIZE WITH/OBEY REGULATIONS  The Contractor, his employees, and subcontractors shall become familiar with 
and obey the regulations of the installation including fire, traffic, safety and security regulations while on the installation.  Those 
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driving motor vehicles shall observe and obey all speed limits posted throughout the installation.  Personnel should not enter 
restricted areas unless required to do so and only upon prior approval. All contractor employees and subcontractors shall carry 
proper personal identification with them at all times. 
 
14.2  IDENTIFICATION OF CONTRACTOR’S EQUIPMENT  Contractor’s equipment shall be conspicuously marked for 
identification and parked or placed within approved areas only, out of the way of driveways, emergency access roads, and traffic. 
 
15.0  GENERAL WAGE DECISIONS 

 

15.1  GENERAL WAGE DECISIONS  The Davis Bacon General Wage rates are applicable to all task orders exceeding $2,000.  
By submitting an offer, the contractor agrees to comply with the applicable Davis Bacon General Wage Decisions.  The 
applicable Davis Bacon General Wage rates will be provided to the contractor with the request for proposal for each Task Order. 
The applicable wage decision will be incorporated into the awarded task order (DD Form 1155).  
 
16.0  BID BONDS 
 
16.1  NO BID BONDS  Unless otherwise stated in the Notice of Proposed Task Order Request For Proposal, Bid Bonds are not 
required. 
 
17.0  PERFORMANCE AND PAYMENT BONDS AND ALTERNATIVE PAYMENT PROTECTIONS FOR 
CONSTRUCTION CONTRACTS FOR TASK ORDERS (FAR 28.102-1) 
 
17.1  TASK ORDER BOND REQUIREMENTS  Performance and payment bonds shall be required, and the penal sum 
established, by each Task Order. 
 
17.2  PAYMENT BOND 
 
17.2.1 Shall be addressed in accordance with the Federal Acquisition Regulation (FAR) Part 28.102-2 entitled,  “Amount 
Required,” based on the cost of the individual Task Orders. An irrevocable letter of credit (ILC) may substitute for payment 
bonds between $25,000-$100,000. 
 
17.3  PERFORMANCE BOND  Shall be addressed in accordance with the Federal Acquisition Regulation (FAR) Part 28.102-2 
entitled, “Amount Required,”  based on the cost of the individual Task Orders.  
 
17.4  SUBMISSION OF BONDS  Bonds and other payment protections shall be provided within 10 calendar days of award of a 
Task Order. Notice to Proceed will not be issued until the Contractor provides sufficient bonding to cover the work being 
performed.  Review General Accounting Office decisions in All Seasons Construction, Inc. B-291166.2, December 2, 2002, 
and Mark Garrell Electric, B-292898, October 3, 2003, regarding the acceptability of bonds and the powers of attorney 
and certifications that accompany them. 
 
17.5  ADDITIONAL BONDING  Additional bonding shall only be required to the extent that the amount of construction being 
accomplished exceeds the value of the performance and payment bonds. Notice to Proceed will not be issued until the Contractor 
provides sufficient bonding to cover work being performed. Such additional bonding shall be provided within 10 calendar days of 
request by the Contracting Officer. Further information is provided in clause 52.228-2, Additional Bond Security, in Section 
00700 of the contract. 
 
18.0  (RESERVED) 
 
19.0  VALUE ENGINEERING CHANGE PROPOSALS 
 
19.1  FAR CLAUSE  Pursuant to FAR 52.248-1(c) “Value Engineering”, any value engineering change proposal (VECP) shall 
be submitted in two (2) copies and in the format set forth in the above clause. 
 
19.2  GOVERNMENT RIGHT TO EXEMPT FROM VECP  The Government reserves the right to exempt a project solicited 
under this contract from the submittal of Value Engineering Change Proposal (VECP) prior to the submissions of proposals.  
After submissions of the proposals and delivery order award, the contractor will be allowed to submit a VECP for consideration.   
 
20.0  WORK BY THE GOVERNMENT 
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20.1  GOVERNMENT RIGHT FOR PERFORMANCE BY GOVERNMENT FORCES  The Government reserves the right to 
undertake performance by Government forces, for the same type or similar work as contracted herein, as the Government deems 
necessary or desirable, and to do so will not breach or otherwise violate this contract. 
 
21.0  SHOP DRAWINGS AND SUBMITTALS 
 
21.1  CONTRACTOR RESPONSIBILITY  The Contractor is responsible for preparation of all shop drawings, submittals, and 
as-builts for each Task Order in accordance with requirements contained therein. 
 
22.0  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
 
22.1  PROCEDURE  This provision specifies the procedure for the determination of time extensions for unusually severe 
weather in accordance with the Contract Clause FAR 52.249-10 entitled DEFAULT (FIXED PRICE CONSTRUCTION). In 
order for the Contracting Officer to award a time extension under this clause, the following conditions must be satisfied. 
 
22.1.1 The weather experienced at the project site during the contract period must be found to be unusually severe, that is, more 
severe than the adverse weather anticipated for the project location during any given month. 
 
22.1.2 The unusually severe weather must actually cause a delay to the completion of the total contract duration. 
 
22.2  ANTICIPATED ADVERSE WEATHER DELAY  The schedule below is the monthly anticipated adverse weather delays 
based upon National Oceanic and Atmospheric Administration (NOAA) or similar data for the particular location and will 
constitute the base line for weather delays in all weather dependent activities.  Workdays are based upon a five (5) day work-
week.   

 
MONTHLY ANTICIPATED ADVERSE WEATHER CALENDAR: 
 
JAN 12   JUL 11 
FEB 11   AUG 10 
MAR 13   SEP   8 
APR 11   OCT   8 
MAY 11   NOV 10 
JUN 11   DEC 11 

 
22.3  RECORD OF ADVERSE WEATHER  Upon acknowledgement of the Notice to Proceed (NTP) and continuing throughout 
the contract, the contractor will record (daily) (on the daily CQC report), the occurrence of adverse weather and resultant impact 
to the normally scheduled work.  Actual adverse weather delay days must prevent work on critical activities for 50 percent or 
more of the contractor’s scheduled work day.  The number of actual adverse weather delay days shall include days impacted by 
actual adverse weather (even if adverse weather occurred in a previous month), be calculated chronologically from the first to the 
last day of each month, and be recorded as full days.  If the number of actual adverse weather delay days exceeds the number of 
days anticipated in paragraph (b) FAR 52.236-4, the Contracting Officer will convert any qualifying days to calendar days, 
giving full consideration for equivalent fair weather work days, and issue a modification in accordance with the Contract Clause 
entitled DEFAULT (FIXED-PRICE CONSTRUCTION). 
 
23.0 RESERVED 

24.0  PAYMENT 
 
24.1  PRECEDENCE  WHERE 'THE FOLLOWING REQUIREMENTS DIFFER FROM REQUIREMENTS ESTABLISHED 
BY A SPECIFIC TASK ORDER, THE TASK ORDER REQUIREMENTS SHALL GOVERN. 
 
24.2  GENERAL  The contract price for each task order shall constitute full compensation for furnishing all plant, labor, 
materials, appurtenances, and incidentals and performing all operations necessary to construct and complete the work in 
accordance with these specifications and the applicable task order Statement of Work and drawings. Payment for each task order 
shall be considered as full compensation, notwithstanding that minor features may not be mentioned herein. 
 
24.3  PAYMENT/BILLING INSTRUCTIONS  will be made by lump sum or by unit price, according to the payment items of the 
task order. Progress payments may be made monthly for task orders exceeding 60 days. 
 
24.4  PROGRESS PAYMENT INVOICE  Requests for payment shall be submitted in accordance with Federal Acquisition 
Regulations (FAR) Subpart 32.9, entitled "PROMPT PAYMENT", and Paragraphs 52.232-5 and 52.232-27, entitled "Payments 
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Under Fixed-Price Construction Contracts", and "Prompt Payment for Construction Contracts" respectively. In addition each 
request shall be submitted in the number of copies and to the designated billing office as shown on the applicable Task Order. 
 
24.4.1 The following instructions are provided for use by the contractor in the preparation and submission of couchers requesting 
reimbursement for work performed on negotiated cost-type contracts.  The submission of fouchers will reduce correspondence 
and other causes for delay to a minimum and will assure prompt payment to the contractor. 
 
24.4.2 In requesting reimbursement, contractors shall use the Governmnent voucher Standard Form (SF) 1034, Public Voucher 
for Purchases and Services Other Than Personal.  The Stnadard Form 1034 may be accessed at 
http://www.gsa.gov/Portal/gsa/ep/home.do?tabId=0  A certified summary sheet shall accompany the SF 1034 (See next page.)  
 
24.4.3 The contractor shall submit the original SF 1034 plus two copies.  The contractor shall also provide 
one copy of the support documentation for travel costs incurred.  The original Voucher and supporting documentation is 
submitted to: 
 
 (Original) 
 Oak Ridge Financial Services Center 
 Oak Ridge Operations 
 U. S. Department of Energy 
 P. O. Box 6017 
 Oak Ridge, TN 37831 
 
One copy of each remaining voucher and supporting documentation is sent to each of the following: 
 
 (Copy) 
 National Nuclear Security Administration 

Y-12 Site Office 
Bldg. 9204-1 MS8050 
ATTN:  Mike Lee (COR) 
U. S. Army Corps of Engineers 

 P. O. Box 2050 
 Oak Ridge, TN 37831-8555 
 
 (Copy) 
 National Nuclear Security Administration 

Y-12 Site Office 
Bldg. 9106 MS 8024 
ATTN:  William Wistrom 
P. O. Box 2050  

 Oak Ridge, TN 37831-8555 
 
 
Each SF 1034 submitted shall include the following: 
 

(1) Contract number; 
(2) Task Order number; 
(3) Contractor name; 
(4) Date of voucher; 
(5) Invoice number; 
(6) Total amount of voucher; 
(7) Period covered or items delivered; and 
(8) Cumulative amount invoiced to date. 
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25.0  GENERAL REQUIREMENTS 
 
25.1  SCOPE  This section covers general requirements applicable to all the contract provisions. 
 
25.2 . DEFINITIONS  The references listed below are defined as indicated wherever they may be used in the TECHNICAL 
SPECIFICATIONS. 
 
25.2.1 "GENERAL CLAUSES", "GENERAL CONDITIONS", or "GENERAL PROVISIONS" shall be read as "CONTRACT 
CLAUSES". 
 
25.2.2 "CONSTRUCTION QUALITY CONTROL" shall be read as "CONTRACTOR QUALITY CONTROL". 
 
25.2.3 "PROVIDE" shall be defined as "FURNISH, INSTALL, TEST AND MAKE READY FOR USE". 
 
25.2.4 "AS INDICATED" shall be defined as to mean "AS SHOWN ON THE DRAWING, DESCRIBED IN THE STATEMENT 
OF WORK OR DESCRIBED IN THE SPECIFICATION". 
 
25.2.5 "DAYS" shall be defined as calendar days, unless specifically stated otherwise. 
 
25.2.6 TASK ORDER: A Task Order is an order for services under this contract, awarded after evaluation of Proposal(s). The 
Task Order documentation will consist of an order (DD form 1155) signed by a Contracting Officer, the Statement of Work, wage 
determinations, and the accepted Proposal. 
 
25.3  CORRESPONDENCE  Correspondence shall be sent to the appropriate office as designated by the Contracting Officer 
depending on the location of the work. 
 
25.4  COORDINATION AND ACCESS TO SITE 
 
25.4.1 Coordination shall be made through the Contracting Officer's Representative (COR) for access to specific facilities. 
 
25.4.2 IDENTIFICATION OF VEHICLES AND PERSONNEL: 
 
25.4.2.1 Vehicles: Highway vehicles owned or leased by Contractors shall be furnished with identifying markings reflecting 
minimally, the Contractor's name, home city and local phone number. POV’s must be registered with the Installation. 
 
25.4.2.2 Personnel: Contractor's workmen shall have on either a uniform with the firm name and the workman's last name or shall 
have a badge pinned on with both the firm name and the workman's photograph and full name. 
 
25.4.3 Keys: The Contractor shall be responsible for any Government-owned keys that have been issued to him for access to 
facilities or areas pertinent to this contract. 
 
25.4.3.1 Upon completion of the work in an area, or upon request of the Contracting Officer, the key or keys relevant to the area 
shall be returned immediately. Keys shall be returned prior to final task order payments. 
 
25.4.3.2 Should the Contractor Lose a Key: 
 
25.4.3.2.1 He shall notify the Contracting Officer, in writing, within one (1) working day after he is aware of the loss 
 
25.4.3.2.2 Should the key not be found before final acceptance, the final contract payment shall be reduced by the replacement 
cost for each key not returned and, if required by the Contracting Officer, any re-keying costs and cost of any other damages 
suffered by the Government. 
 
25.4.4 Utility Outages: Work shall be scheduled such that utility outages are minimized. All outages shall be coordinated with 
and approved by the Contracting Officer. Specific restrictions will be identified in each task order. 
 
25.4.5 Safety: Safety requirements are addressed in Section 00800, Special Contract Requirements; Section 00700, Contract 
Clauses; and in each Task Order. All work and materials used shall be in compliance with the provisions of U.S. Department of 
Labor, Occupations Safety and Health Act (P. L. 91-596), pertinent National fire prevention codes, the latest National Electrical 
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Code, and EM 385-1-1~ Safety and Health Requirements Manual. 
 
25.5  PRESERVATION OF HISTORICAL, ARCHEOLOGICAL AND CULTURAL RESOURCES  If, during construction 
activities, the Contractor observes items that might have historical or archeological value, such observations shall be reported 
immediately to the Contracting Officer so that the appropriate authorities may be notified and a determination can be made as to 
their significance and what, if any, special disposition of the finds should be made. The Contractor shall cease all activities that 
may result in the destruction of these resources and shall prevent his employees from trespassing on, removing, or otherwise 
damaging such resources. 
 
26.0  MISCELLANEOUS CONTRACTOR REQUIREMENTS 
 
26.1  SUPERINTENDENCE  The Contractor shall give his personal superintendence to the work or have a competent foreman 
or superintendent, satisfactory to the Contracting Officer, at the work site while work is in progress, with authority to act for him.  
The Contractor’s superintendent is responsible for maintaining and conducting the inspection system required by the contract. 
 
26.2  SUPERVISION  The Contractor’s personnel shall, at all times, be under the supervision of the Contractor and not 
Government personnel, whether uniformed or civilian and regardless of rank. 
 
26.3  PERSONNEL  The Contractor shall employ and utilize only experienced (or certified apprentice), responsible, and capable 
persons in the performance of work under this contract.  All employees must be citizens of the United States or authorized aliens 
and shall be able to furnish proof of citizenship if asked to do so by the Contracting Officer.  Only authorized Contractor 
personnel shall be admitted to the worksite at all times. 
 
26.4  REMOVAL OF PERSONNEL  The Contracting Officer may require the Contractor to remove from the job those 
employees who endanger persons or property; those who manufacture, distribute, dispense, possess or use controlled substances 
at the worksite (52.223-6, Drug-Free Workplace); and those whose continued employment under this contract is inconsistent 
with the interest of military security. 
 
26.5  LIABILITY  The Contractor hereby agrees to release the Government (to include its officer, enlisted personnel, agents, and 
employees) from any liability for any loss, damage, or injury sustained by the Contractor or his employees during the 
performance of this contract.  The Contractor also agrees to indemnify the Government for any loss, damage, or injury to 
Government personnel or agents or other third parties, provided such loss to the Government is caused by the negligence of the 
Contractor or his personnel while performing this contract. 
 
27.0  COMPLIANCE WITH STATE AND FEDERAL LAWS AND REQUIREMENTS 
 
27.1  COMPLIANCE  The Contractor, his employees, and his subcontractors are subject to, and shall abide by and comply with, 
all relevant statutes, ordinances, laws and regulations of the United States (including Executive Orders of the President) and any 
State (or other public authority now or hereafter in force).  The Contractor agrees to observe and comply with all applicable state 
and federal requirements regarding social security, workman’s compensation, unemployment insurance and any other matters 
concerning employment applicable to the performance of this contract or rules, regulations, directions and order not inconsistent 
herewith as may from time to time be issued by the Government.  The unilateral act of any governmental body against any 
employee of the Contractor for the violation of a state or federal law or regulation shall not excuse the Contractor from full 
compliance with the terms and conditions of this contract. 

28.0 SUBMITTALS 
 
28.1  PRECEDENCE  WHERE THE FOLLOWING REQUIREMENTS DIFFER FROM REQUIREMENTS ESTABLISHED 
BY A SPECIFIC TASK ORDER, THE TASK ORDER REQUIREMENTS SHALL GOVERN. 
 
28.2  INTRODUCTION  The following guidance is to be followed for all construction related submittals, all submittals required 
in Division 1 specifications and all submittals identified in Statements of Work as requiring Contracting Officer approval. 
 
28.3  SUBMITTAL CLASSIFICATION/IDENTIFICATION 
 
Throughout, these specifications submittals may be identified with the prefix "SD" followed by a number. This number and prefix 
are for book keeping and record sorting in the system. The SD stands for submittal data and the number is a category, e.g., data, 
drawings, reports, etc. The submittal register shows either the title of the item being submitted or the number and title of the item 
being submitted. These numbers, if used, may be different in different sections of these specifications for items with the same 
title.  
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28.3.1   SD-01   Data:  Submittals, which provide calculations, descriptions, or documentation, regarding the work. 
 
28.3 2   SD-04   Drawings:  Submittals which graphically show relationship of various components of the work, schematic 
diagrams of systems, details of fabrication, layouts of particular elements, connections, and other relational aspects of the work. 
 
28.3.3   SD-06   Instructions:  Preprinted material describing installation of a product, system or material, including special 
notices and material safety data sheets, if any, concerning impedances, hazards, and safety precautions. 
 
28.3.4   SD-07   Schedules:  Tabular lists showing location, features, or other pertinent information regarding products, materials, 
equipment, or components to be used in the work. 
 
28.3.5   SD-08   Statements:  A document, required of the Contractor, or through the Contractor, from a supplier, installer, 
manufacturer, or other lower tier Contractor, the purpose of which is to confirm the quality or orderly progression of a portion of 
the work by documenting procedures, acceptability of methods or personnel, qualifications, or other verifications of quality. 
 
28.3.6   SD-09   Reports:  Reports of inspections or tests, including analysis and interpretation of test results. Each report shall be 
properly identified. Test methods used shall be identified and test results shall be recorded. 
 
28.3.7  SD-13   Certificates:   Statement signed by an official authorized to certify on behalf of the manufacturer of a product, 
system or material, attesting that the product, system or material meets specified requirements. The statement must be dated after 
the award of this contract, must state the Contractor's name and address, must name the project and location, and must list the 
specific requirements, which are being certified. 
 
28.3.8   SD-14   Samples:  Samples, including both fabricated and unfabricated physical examples of materials, products, and 
units of work as complete units or as portions of units of work. 
 
28.3.9   SD-18   Records:  Documentation to record compliance with technical or administrative requirements. 
 
28.3.10   SD-19   Operation and Maintenance Manuals:  Data that forms a part of an operation and maintenance manual. 
 
28.3.11   Submittal   Classification:  Submittals are classified as follows: 
 
28.3.11.1   Government Approved:  Government (Contracting Officer) approval is required for critical materials, deviations, 
equipment whose compatibility with the entire system must be checked, and other items as designated by the Contracting Officer. 
Within the terms of the Contract Clause entitled "Specifications and Drawings for Construction," they are considered to be "shop 
drawings." 
 
28.3.11.2   Information Only:  All submittals not requiring Government approval will be for information only. They are not 
considered to be "shop drawings" within the terms of the Contract Clause referred to above. 
 
28.3.12   Basic Contract Submittals:  Basic Contract submittals can be Government Approved or Information Only. Basic 
contract submittals are submittals, which are generic in nature for all work under the TOC and shall be identified by the 
Contractor (annotation of Basic Submittal in the remarks column of the Engineer Form 4288) when providing his submittal 
register for approval in accordance with paragraph Submittal Register of this section. Basic contract submittals shall be submitted 
within 15 days of approval of the submittal register. 
 
28.3.13   Task Order Specific Submittals:  Task Order specific submittals can be Government Approved or Information Only. 
These submittals are identified in each specific task order and describe task order specific requirements of materials and/or 
procedures. Task Order specific submittals shall be available at time of negotiations (as applicable) and submitted for final 
approval within 10 days of notice-to-proceed for the respective Task Order. The Contractor may request approval to use Task 
Order specific submittals as Basic Contract submittals. 
 
28.4  APPROVED SUBMITTALS  The approval of submittals by the Contracting Officer shall not be construed as a complete 
check, but will indicate only that the general method of construction, materials, detailing and other information are satisfactory. 
Approval will not relieve the Contractor of the responsibility for any error, which may exist, as the Contractor under the CQC 
requirements of this contract, is responsible for the dimensions and design of adequate connections, details and satisfactory 
construction of all work. After the Contracting Officer has approved submittals, no resubmittal for the purpose of substituting 
materials or equipment will be given consideration unless accompanied by an explanation as to why a substitution is necessary. 
 
28.5  DISAPPROVED SUBMITTALS  The Contractor shall make all corrections required by the Contracting Officer and 
promptly furnish a corrected submittal in the form and number of copies as specified for the initial submittal. If the Contractor 
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considers any correction indicated on the submittals to constitute a change to the contract, notice as required under the Contract 
Clause entitled "Changes" shall be given promptly to the Contracting Officer. 
 
28.6  WITHHOLDING OF PAYMENT  Payment for materials incorporated in the work will not be made if required approvals 
have not been obtained. 
 
28.7  GENERAL  The Contractor shall submit all items listed on the Submittal Register (ENG Form 4288) for each task Order or 
specified in the other sections of these specifications. The Contracting Officer may request submittals in addition to those listed 
when deemed necessary to adequately describe the work covered in the respective sections. Units of weights and measures used 
on all submittals shall be the same used in the contract drawings. Submittals shall be made in the respective number of copies and 
to the respective addresses set forth below. Each submittal shall be complete and in sufficient detail to allow ready determination 
of compliance with contract requirements. Prior to submittal, all items shall be checked and approved by the Contractor's Quality 
Control (CQC) representative. And each item of the submittal shall be stamped, signed, and dated and each respective transmittal 
form (ENG Form 4025) shall be signed and dated by the CQC representative certifying that the accompanying submittal complies 
with the contract requirements. This procedure applies to all transmittals regardless of classification (Information Only or 
Government Approved). Proposed deviations from the contract requirements shall be clearly identified. Submittals shall include 
items such as: Contractor's, manufacturer's, or fabricator's drawings; descriptive literature including (but not limited to) catalog 
cuts, diagrams, operating charts or curves; test reports; test cylinders; samples: O&M manuals including parts list; certifications; 
warranties and other such required submittals. Submittals requiring Government approval shall be scheduled and made prior to 
the acquisition of the material or equipment covered thereby. 
 
28.7.1 Submittals shall be submitted to the address specified by individual Task Orders: 
 
28.7.2 SUBMITTAL REGISTER (ENG Form 4288) 
 
28.7.2.1 Task Order Specific Submittals: Each Task Order will have one set of ENG Form 4288 listing each item of equipment 
and material for which submittals are required by the Special Clauses and the Technical Specifications Divisions I through 16. 
Columns "c" through "o" will have been completed by the Government. The Contractor shall complete columns "a," "b," and "q" 
through "v" and return 5 completed copies to the Contracting Officer for approval within 10 calendar days after Task Order 
Notice to Proceed.  For design-build task orders the contractor shall prepare the submittal register as part of the design package.  
A blank submittal register is included in the back of this solicitation package. 
 
28.7.2.2 Contractor shall review the list to ensure its completeness and may expand general category listings to show individual 
entries for each item. As an example, a general category in the listing for Specification 15400 would be "Fixtures" which the 
Contractor may want to breakdown into individual entries such as "Toilet P-l, Lavatory P-2, etc." The item numbers in column 'b" 
are to be assigned sequentially starting with "1" for each specification section. 
 
28.7.2.2 The approved submittal register will become the scheduling document and will be used to control submittals throughout 
the life of the Task Order. This register, Contractor's schedule dates (columns q, r, and s), and the progress schedules shall be 
coordinated. 
 
28.8  TRANSMITTAL FORM (ENG Form 4025) 
 
28.8.1 The transmittal form (ENG Form 4025), shall be used for submitting both Government Approved and Information Only 
submittals in accordance with the instructions on the reverse side of the form. A reproducible form will be furnished to the 
Contractor. All the heading blank spaces in the form identifying each item submitted shall be properly and completely filled out. 
Special care will be exercised to ensure proper listing of the specification paragraph and/or sheet number of the contract drawings 
pertinent to the data submitted for each item. 
 
28.9  CROSS-REFERENCE (ENG FORM 4288/ENG FORM 4025) 
 
28.9.1 To provide a cross-reference between the submittals of ENG FORM 4288 and the transmittal form ENG FORM 4025 the 
Contractor shall record the "transmittal numbers" assigned when submitting materials in the "REMARKS" column of the ENG 
FORM 4288. DO NOT pre-assign transmittal numbers when preparing the submittal register. Transmittal numbers shall be 
assigned as follows: 
 
28.9.2 Task Order specific submittals shall be sequentially numbered beginning with number 0001 for each Task Order as 
follows: Task Order number/transmittal numbers, e.g., transmittal number two for task order number eight would be numbered - 
0008/0002. 
 
28.9.3 Additional instructions are on the reverse side of the transmittal form (ENG FORM 4025). 
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28.10  SUBMITTAL PROCEDURE 
 
Submittals shall be made as follows: 
 
28.10.1 General 
 
Shop drawings and ENG Form 4025 shall be submitted in the number of copies specified in subparagraphs "Government 
Approved Submittals" and "Information Only Submittals." ENG Form 4025 is the transmittal document and shall be initiated by 
the Contractor in accordance with the instructions herein and as on the reverse side of ENG Form 4025. Each submittal item shall 
be listed separately on the form, naming subcontractor, supplier, or manufacturer, applicable specification paragraph number(s), 
drawing/sheet number, pay item number, and any other information needed to identify the item, define its use, and locate it in the 
work. One or more ENG Forms 4025 shall be used per specification SECTION, however, never include more than one 
specification SECTION per form. Each submittal shall be complete, containing all information needed to determine contract 
compliance. 
 
28.10.2 Approval of Submittals 
 
All submittals shall be Contractor approved; however, certain specified submittals will also require Government approval. 
Government approval is required when submittals: 
 

a. Are specially identified in the Submittal Register (ENG FORM 4288) for Government approval, or 
 

b. Are extensions of design, or 
 

c. Depict deviation from the contract (such as an "or equal" decision), or 
 

d. Represent critical materials, or 
 

e. Involve equipment that must be checked for compatibility with an entire system. 
 
All other submittals are for information only. 
 
Before submission, Contractor shall review and correct shop drawings prepared by subcontractors, suppliers, and itself, for 
completeness and compliance with plans and specifications. Contractor shall not use red markings for correcting material to be 
submitted. Red markings are reserved for Contracting Officer use. Contractor shall not use action codes A, B, C, or E to indicate 
his review action; these codes arc reserved for Contracting Officer use. Approval by Contractor shall be indicated on each shop 
drawing by an "Approval" stamp containing information as shown on stamp outline in paragraph CONTRACTOR APPROVAL 
STAMP. Suppliers' or subcontractors' certifications are not acceptable as meeting this requirement. Submittals not conforming to 
the requirements of this Section will be returned to the Contractor for correction and resubmittal. 
 
28.10.3 Deviations 
 
For submittals which include proposed deviations (variations) requested by the Contractor, the column "variation" of ENG Form 
4025 shall be checked AND FIVE COPIES SUBMITTED for Government Approval. The Contractor shall set forth in writing the 
justification for any deviations and annotate such deviations on the submittal. The Government reserves the right to rescind 
inadvertent approval of submittals containing unnoted deviations. 
 
28.10.4 Certification: The contractor is responsible for and shall certify that the submittals comply with contract requirements. 
 
28.10.5 Drawings 
 
Each drawing shall be not more than 28 inches high by 40 inches wide, with a title block in lower tight hand comer and a 3- by 4-
inch clear area adjacent. Title block shall contain subcontractors or fabricator's name, Contract number, description of item(s), 
bid item number, and a revision block. Contractor shall submit the required number of prints of any type, except blueprints. 
Provide a blank margin of 3/4 inch at bottom, 2 inches at left, and 1/2 inch at top and right. Where drawings are submitted for 
assemblies of more than one piece of equipment or systems of components dependent on each other for compatible 
characteristics, complete information shall be submitted on all such related components at the same time. Contractor shall ensure 
that information is complete and that sequence of drawing submittal is such that all information is available for reviewing each 
drawing. Drawings for all items and equipment, of special manufacture or fabrication, shall consist of complete assembly and 
detail drawings. All revisions after initial submittal shall be shown by number, date, and subject in revision block. 
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28.10.6 Printed Material 
 
All requirements for shop drawings shall apply to catalog cuts, illustrations, printed specifications, or other data submitted, 
except 3- by 4-inch clear area adjacent to the title block is not mandatory. Inapplicable portions shall be marked out and 
applicable items such as model numbers, sizes, and accessories shall be indicated. 
 
28.10.7 Changes To Previous Submittals 
 
It is the Government's intent to standardize equipment and materials utilized and installed in this contract. In the event the 
Contractor desires to change materials or equipment previously submitted, the Contractor shall annotate the transmittal block of 
the Engineer Form 4025 as "Change to previous transmittal number ", and forward the submittal for Government Approval. 
 
28.11  CONTROL OF SUBMITTALS 
 
The Contractor shall carefully control his procurement operations to ensure that each individual submittal is made on or before 
the Contractor scheduled submittal date shown on the approved "Submittal Register." 
 
28.12  GOVERNMENT APPROVED SUBMITTALS (SUBMIT 5 COPIES) 
 
Upon completion of review of submittals requiring Government approval, the submittals will be identified as having received 
approval by being so stamped and dated. Three copies of the submittal will be retained by the Contracting Officer and 2 (two) 
copies of the submittal will be returned to the Contractor. 
 
28.12.1 Processing of Government Approved Submittals 
 
Five copies of all submittals requiring Government approval shall be submitted. Each copy submitted shall be identified by 
having a completed copy of ENG Form 4025 attached to it. Submittals will be reviewed and processed as follows: 
 
28.12.1.1 Approved as Submitted (Action Code "A"): Shop drawings which can be approved without correction will be stamped 
"Approved" and two prints, or two copies of catalog and other printed data, will be returned to the Contractor. 
 
28.12.1.2 Approved Except as Noted (Action Code "B"): Shop drawings that have only minor discrepancies will be annotated in 
red to indicate necessary corrections. Marked material will be stamped "Approved Except as Noted" and returned to the 
Contractor for correction. Distribution will be the same as for Approved as Submitted" (Action Code "A") submittals. 
 
28.12.1.3. Approved Except as Noted (Action Code "C"): Shop drawings that are incomplete or require more than minor 
corrections will be annotated in red to indicate necessary corrections. Marked material will be stamped "Approved Except as 
Noted - Resubmission Required" and returned to the Contractor for correction. Two prints, or two copies of catalog and other 
printed data, will be returned to the Contractor. The Contractor need only resubmit the part of the submittal showing the 
corrections. 
 
28.12.1.4. Disapproved (Action Code "E"): Shop drawings which are fundamentally in error, cover wrong equipment or 
construction, or require extensive corrections, will be returned to the Contractor stamped "Disapproved." An explanation will be 
furnished on the submitted material or on ENG Form 4025 indicating reason for disapproval. Distribution will be the same as fur 
"Approved Except as Noted" (Action Code "C") submittals. 
 
28.12.1.5. Re-submittal will not be required for shop drawings stamped "Approved as Submitted" (Action Code "A") or 
"Approved Except as Noted" (Action Code "B") unless subsequent changes are made by Contractor or a contract modification. 
For shop drawings stamped "Approved Except as Noted" (Action Code "C") or "Disapproved" (Action Code "E"), Contractor 
shall make corrections required, note any changes by dating the revisions to correspond with file change request date, and 
promptly resubmit the corrected material. Re-submittals shall reference the submittal number of the original rejected submittal. 
Government costs incurred after the first re-submittal will be charged to the Contractor 
 
28.13  INFORMATION ONLY SUBMITTALS (SUBMIT 2 COPIES) 
 
Normally submittals for information only will not be returned. Approval of the Government is not required on information only 
submittals. These submittals will be used for information purposes. The Government reserves the right to require the Contractor 
to resubmit any item found not to comply with the contract. The resubmittal shall be reclassified as Government approved 
submittal. This does not relieve the Contractor from the obligation to furnish material conforming to the plans and specifications 
and will not prevent the Contracting Office from requiring removal and replacement if nonconforming material is incorporated in 
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the work. This does not relieve the Contractor of the requirement to furnish samples for testing by the Government laboratory or 
check testing by the Government in those instances where the technical specifications so prescribe. 
 
28.13.1 Processing of Information Only Submittals 
 
Two copies of all shop drawings submitted for information only shall be submitted prior to delivery of the material or equipment 
to the job site. Each copy submitted shall be identified by having a completed copy of ENG Form 4025 attached to it. ENG Form 
4025 shall be marked as follows to identify the Contractor approved submittals. An asterisk shall be placed in column h and the 
words "Contractor approved -information copy only" shall be placed in the remarks block of the form. Submittals will be 
monitored and spot checks will be made. When such checks indicate noncompliance, Contractor will be notified by the same 
method used for Government approvals. In the event the Contractor requests evidence of Government receipt of submittals, an 
additional completed ENG form 4025 shall be submitted (without attachments) which will be returned to the Contractor to 
signify that the submittal has been received. 

28.14  CONTRACTOR APPROVAL STAMP 
 
The stamp used by the Contractor on the submittal data to certify that the submittal meets contract requirements shall be similar 
to the following: 
 
CONTRACTOR: ___________________ 
 
CONTRACT NO.__________________ 
TRANSMITTAL NO._______________ 
ITEM NO.________________________ 
SPECIFICATION SECTION_________ 
PARAGRAPH NO._________________ 
APPROVED: YES_____ NO______ 
APPROVED WITH 
CORRECTIONS AS NOTED ON SUBMITTAL 
 DATA___________________________ 
ON ATTACHED COMMENT SHEET 
_________________________________ 
SIGNATURE: _____________________ 
TITLE: ___________________________ 
DATE____________________________ 
 
CONTRACTOR'S REVIEW STAMP 
 
MAXIMUM SIZE 3-INCHES X 3-INCHES 
 
 
28.15 .TRANSMITTAL CHECK LIST 
 
The following check list is intended to aid in the preparation of ENG Form 4025 and related transmittals and is intended only as a 
partial summary of requirements stated elsewhere within this specification. 
 
28.15.1    (1) DO NOT submit multiple 5 digit specification sections on one ENG FORM 4025. 
 

(2) Transmittal # 1 shall be the Submittal Register (ENG FORM 4288). Subsequent submittals shall be numbered 
sequentially as submitted except for resubmittals. Resubmittals must be related to the parent (original) transmittal, i.e. transmittal 
no. 2 resubmittal would be number 2A, etc. 
 

(3) Government Approval; Submit 5 copies of enclosures, each with ENG FORM 4025’s attached. Information only; 
Submit 2 copies of enclosures, each with ENG FORM 4025's attached and 1 additional copy (optional) of the ENG FORM 4025. 
 

(4) Break the submittal into items that can be reviewed independently. For a transmittal with more than 9 items use 
multiple sets of ENG FORM 4025's. 

(5) Item numbers must be written on the enclosures and the ENG FORM 4025(column A) 
 

(6) Only ONE copy (of 5 or 2) should be collated by items into a booklet form. 
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(7) Each item of an enclosure shall be "approval stamped" by the Contractor. 
 

(8) Enter the specification technical paragraph for each Item in column 'e" on the ENG FORM 4025. 
 

(9) Identify the contract drawing number that applies, if applicable, in column "f' on ENG FORM 
 

(10) Variations shall be identified in column "g' on ENG FORM 4025 and justified in the Remarks Block and 5 copies 
submitted for Government Approval. 
 

(11) Cross out inapplicable portions of submitted data or point to exact equipment being used on the project. 
 

(12) Allow a minimum 15 days (10 days for Task Order Specific) for submittals requiring Government Approval. 
Justify exceptions for shorter periods. 
 

(13) SIGN the ENG FORM 4025. 
 
 
28.16  NOTES TO SUBMITTAL REGISTER (ENG FORM 4288) 
 

1. The Submittal Register shall be completed and submitted to the Contracting Officer in accordance with SPECIAL 
CLAUSE, "SUBMITTALS." The ENG FORM 4025 used to transmit the Submittal Register should be Transmittal No. 1. 
 
2. In the event the Technical review responsibility (CLASSIFICATION column) for any item identified in the 

attached Submittal Register conflicts with the responsibility as shown in the respective technical specification the 
Submittal Register shall govern. 
 
3. Notwithstanding the Submittal Register attached to the end of this section, all items to be submitted may not be 

listed on the register or additional items may be required which, in every case, shall be added to the Submittal 
Register by the Contractor. 
 

4. All additional submittals that are required to be added to the Submittal Register shall be provided at no additional cost to 
the Government. 
 
29.0  SAFETY/ACCIDENT REPORTING 
 
29.1  ACCIDENT PREVENTION AND SAFETY PRACTICES on contractual work under the jurisdiction of the Contracting 
Officer are the responsibilities of the contractor concerned. 
 
29.2   SAFETY PLAN  Prior to mobilization, the Contractor shall furnish, as a submittal, his safety plan applicable to the 
project.  Furthermore, the Contractor shall brief all employees on proper safety and accident reporting.  The Contractor shall 
provide all occupational health services to his employees.  Contractor employees shall be instructed to notify the Contractor’s 
project manager of potential or existing occupational health hazards that require attention. The Contractor shall designate a 
person on his staff to manage the Contractor's safety and accident prevention program. This person will provide a point of contact 
for the Contracting Officer on matters of job safety, and shall be responsible for ensuring the health and safety of on site 
personnel. 
 
29.3  COMPLIANCE WITH REGULATIONS  All work including the handling of hazardous materials or the disturbance or 
dismantling of structures containing hazardous materials shall comply with the applicable requirements of 29 CFR 1910/1926.  
Work involving the disturbance or dismantling of asbestos or asbestos-containing materials; the demolition of structures 
containing asbestos; and/or disposal and removal of asbestos, shall also comply with the requirement of 40 CFR, Part 61, 
Subparts A and B. ETL 1110-1-118 and DA Circular 40-83-4.  All work shall comply with applicable state and municipal safety 
and health requirements.  The Contractor shall comply with the requirements of OSHA and the Hawaii Occupational Safety and 
Health Law as administered by the Division of Occupational Safety and Health, Department of Labor and Industrial Relations, 
State of INSERT.  Where there is a conflict between applicable regulations, the most stringent shall apply.  The Safety Manual is 
available at the following web site:  http://www.usace.army.mil/inet/usace-docs/eng-manuals/em385-1-1/toc.htm 
 
29.4  CONTRACTOR RESPONSIBILITY  The contractor shall assume full responsibility and liability for compliance with all 
applicable regulations pertaining to the health and safety of personnel during the execution of work.  The Government will not be 
held liable for any action on the part of the contractor, his employees or subcontractors, which result in illness, injury or death. 
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29.5  INSPECTIONS, TESTS AND REPORTS  The required inspections, tests and reports made by the contractor, 
subcontractors, specially trained technicians, equipment manufacturers and other as required, shall be at the contractor’s expense. 
 
29.6  MATERIALS AND EQUIPMENT  Special facilities, devices, equipment, clothing and similar items used by the contractor 
in the execution of work shall comply with applicable regulations. 
 
29.7  TRAFFIC CONTROL DEVICES  The contractor shall comply with the recommendations contained in Part 6 of the U. S. 
Department of Transportation, Federal Highway Administrations “Manual on Uniform Traffic Control Devices (D6. -1978) to 
ensure proper warnings to motorists and adequate traffic control.  The contractor shall provide all warning lights, barricades and 
other traffic control devices and signs. 
 
29.8 ACCIDENT NOTIFICATION/REPORT  In the event of a job-related accident, the Contractor shall  
immediately notify the Contracting Officer’s Representative (COR) and shall prepare a Report of Accident (DA Form 285 or 
equivalent) in quadruplicate and forward the original and two copies to the insert state or Safety Officer for the Department of 
Energy, NNSA, Y-12 projects.  The Contractor shall maintain an accident file for the life of the contract to include all accident 
reports.  Any technical advice and assistance necessary in accident investigation and reporting may be requested from the 
respective Safety Office.  Lost time injury is defined as "An injury resulting in a lost workday, not including the day of injury."   
 
29.9 ENVIRONMENTAL, HEALTH, AND SAFETY PLAN (GOVERNMENT-OWNED OR LEASED FACILITIES) (JUL 

2001) 
 
(a) In performance of the work, the contractor shall comply with all applicable federal and state environmental, health, 

and safety regulations and shall take all reasonable precautions to protect the environment, health, and safety of its 
employees, DOE personnel, and members of the public.  The contractor shall participate in all emergency response 
drills and exercises. 

 
(b) The contractor shall take all necessary and reasonable steps to minimize the impact of its work on DOE functions and 

employees, and immediately report all job-related injuries and/or illnesses which occur in any DOE facility to the 
Contracting Officer Representative (COR) assigned to the contract.  Upon request, the contractor shall provide a copy 
of the occupational safety and health self-assessments and/or inspections of work sites for job hazards for its DOE 
facilities to the COR. 

 
(c) The contractor shall develop, implement, and maintain an Environment, Health, and Safety Plan, which shall describe 

the contractor’s program for implementing the applicable regulations and requirements.  The plan shall consist of the 
elements environment, health, and safety required by the local State.  The plan shall also include information on the 
contractor’s responsibility for providing treatment for employees who become ill or are injured in DOE facilities.  A 
copy of the plan shall be provided to DOE within 30 days of start of work. 

 
(d) The Contracting Officer may notify the contractor, in writing, of any noncompliance with the terms of this 

requirement, plus the corrective action to be taken.  After receipt of such notice, the contractor shall immediately take 
such corrective action. 

 
(e) In the event that the contractor fails to comply with the terms and conditions of this section, the Contracting Officer 

may, without prejudice to any other legal or contractual rights, issue a stop work order halting all or any part of the 
work.  Thereafter, a start order for resumption of the work may be issued at the discretion of the Contracting Officer.  
The contractor shall not be entitled to an equitable adjustment of the contract amount or extension of the performance 
schedule on any stop work order issued under this special contract requirement. 

 
30.0  CONTRACTOR QUALITY CONTROL 
 
WHERE THE FOLLOWING REQUIREMENTS DIFFER FROM REQUIREMENTS ESTABLISHED BY A 
SPECIFIC TASK ORDER, THE TASK ORDER REQUIREMENTS SHALL GOVERN. 

 
30.1  REFERENCES 
 

The publications listed below form a part of this specification to the extent referenced. The publications are 
referred to in the text by basic designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
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ASTM D 3740 (1988) Evaluation of Agencies Engaged in the Testing and/or Inspection of Soil and Rock as Used 
in Engineering Design and Construction 

 
ASTM E 329 (1990) Use in the Evaluation of Testing and Inspection Agencies as Used in Construction 

 
30.2  PAYMENT 
 
Separate payment will not be made for providing and maintaining an effective Quality Control program, and all costs associated 
therewith shall be included in the applicable unit prices or lump-sum prices contained in the Bid Schedule for each task order. 
 
30.3  GENERAL 
 
30.3.1 The Contractor is responsible for quality control and shall establish and maintain an effective quality control system in 
accordance with the clause entitled "Inspection of Construction," in the Contract Clauses of this document. 
 
30.3.2 The quality control system shall consist of plans, procedures, and organization necessary to produce an end product that 
complies with the contract requirements. The system shall cover all construction and demolition operations, both on-site and off-
site, and shall be keyed to the proposed sequence. 
 
30.4  QUALITY CONTROL PLAN 
 
30.4.1 General 
 
The Contractor shall furnish for review by the Government, for the basic contract, the Contractor Quality Control (CQC) Plan 
proposed to implement the requirements of the Contract Clause entitled "Inspection of Construction." The plan shall identify 
personnel, procedures, control, instructions, test, records, and forms to be used. The Government will consider an interim plan for 
the first 30 days of operation. Construction will be permitted to begin only after acceptance of the CQC Plan or acceptance of an 
interim plan applicable to the particular feature of work to be started. Work outside of the features of work included in an 
accepted interim plan will not be permitted to begin until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started. 
 
30.4.2 Content of the Basic CQC Plan 
 
The Basic CQC plan shall be submitted to cover the intended CQC organization for the entire contract (encompassing all task 
orders) and shall include, as a minimum, the following to cover all construction operations, both on-site and off-site, including 
work by subcontractors, fabricators, suppliers and purchasing agents: 
 
30.4.2.1 A description of the quality control organization, including a chart showing lines of authority and acknowledgment that 
the CQC staff shall implement the three phase control system for all aspects of the work specified. The staff shall include a CQC 
system manager who shall report to the project manager or someone higher in the Contractor's organization. Project manager in 
this context shall mean the individual with responsibility for the overall management of the project including quality and 
production. 
 
30.4.2.2. The name, qualifications (in resume format), duties, responsibilities, and authorities of each person assigned a QC 
function. 
 
30.4.2.3. A copy of the letter to the CQC System Manager signed by an authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to adequately perform the functions of the CQC System Manager including 
authority to stop work which is not in compliance with the contract. The CQC System Manager shall issue letters of direction to 
all other various quality control representatives outlining duties, authorities and responsibilities. Copies of these letters will also 
be furnished to the Government. 
 
30.4.2.4. Procedures for scheduling, reviewing, certifying, and managing submittals, including those of subcontractors, off-site 
fabricators, suppliers and purchasing agents 

 
30.4.2.5. Control, verification and acceptance testing procedures for each specific test to include the test name, specification 
paragraph requiring test, feature of work to be tested, test frequency, and person responsible for each test. (Laboratory facilities 
will be approved by the Contracting Officer.) 
 
30.4.2.6. Procedures for tracking preparatory, initial, and follow up control phases and control, verification, and acceptance tests 
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including documentation. 
 
30.4.2.7 Procedures for tracking deficiencies from identification through acceptable corrective action. These procedures will 
establish verification that identified deficiencies have been corrected. 
 
30.4.2.8 Reporting procedures, including proposed reporting formats. This shall include a copy of the Daily CQC report form. 
 
30.4.3 Task Order Addendum CQC Plan 
 
For each individual task order submit a CQC Addendum Plan within 10 days of receipt of task order NTP. Proposed changes to 
file Basic Plan or items requiring additional details or description required to implement the Basic CQC Plan or of a site specific 
nature shall be covered in the Addendum Plan. Include a list of the definable features of work for the task order. A definable 
feature of work is a task that is separate and distinct from other tasks and has separate control requirements. Although each 
section of the specifications may generally be considered as a definable feature of work, there is frequently more than one 
definable feature under a particular section. This list will be agreed upon during the coordination meeting. Any proposed changes 
to the basic CQC organization shall be approved before commencement of construction. 
 
30.4.4 Acceptance of Plans 
 
Acceptance of the Contractor's basic and addendum plans is required prior to the start of construction. Acceptance is conditional 
and will be predicated on satisfactory performance during the construction. The Government reserves the right to require the 
Contractor to make changes in his CQC plan and operations including removal of personnel, as necessary, to obtain the quality 
specified. 
 
30.4.5 Notification of Changes 
 
30.4.5.1 After acceptance of the QC plan, the Contractor shall notify the Contracting Officer in writing a minimum of seven 
calendar days prior to any proposed change. Proposed changes are subject to acceptance by the Contracting Officer. 
 
30.4.6 Coordination Meeting 
 
After the Pre-construction Conference, before start of construction, and prior to acceptance by the Government of the Quality 
Control Plan, the Contractor shall meet with the Contracting Officer or Authorized Representative and discuss the Contractor's 
quality control system. During the meeting, a mutual understanding of the system details shall be developed, including the forms 
for recording the CQC operations, control activities, testing, administration of the system for both on-site and off-site work, and 
the interrelationship of Contractor's Management and control with the Government's Quality Assurance. Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and the Contracting Officer. The minutes shall become a 
part of the contract file. There may be occasions when subsequent conferences will be called by either party to reconfirm mutual 
understandings and/or address deficiencies in the CQC system or procedures which may require corrective action by the 
Contractor. 
 
30.4.7 Quality Control Organization 
 
30.4.7.1 CQC System Manager 
 
The Contractor shall identify an individual within his organization at the site of the work who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the Contractor. This CQC System Manager shall be on 
the site at all times during construction and will be employed by the Contractor, except as noted in the following. An alternate for 
the CQC System Manager will be identified in the plan to serve in the event of the system manager's absence. Period of absence 
may not exceed 2 weeks at any one time. The requirements for the alternate will be the same as for the designated CQC manager. 
 
30.4.7.2 CQC Organizational Staffing 
 
The Contractor shall provide a CQC staff, which shall be at the site of work at all times during progress, with complete authority 
to take any action necessary to ensure compliance with the contract. 
 
30.4.7.2.1 CQC Staff 
 
Following are the minimum requirements for the CQC staff. These minimum requirements will not necessarily assure an adequate 
staff to meet the CQC requirements at all times during construction. The actual strength of the CQC staff may vary during any 
specific work period to cover the needs of the work period. When necessary for a proper CQC organization, the Contractor will 
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add additional staff at no cost to the Government. This listing of minimum staff in no way relieves the Contractor of meeting the 
basic requirements of quality construction in accordance with contract requirements. All CQC staff members shall be subject to 
acceptance by the Contracting Officer. 
 
30.4.7.2.2 CQC System Manager 
 
The CQC system manager shall be an experienced construction person, with a minimum of 3 years construction experience on 
similar type work. The CQC system manager may be assigned other duties. In addition to the above experience and education 
requirements the CQC System Manager should have completed the course entitled "Construction Quality Management for 
Contractors" prior to start of field work. For further information contact the Construction Division Office. 
 
30.4.7.2.3 Supplemental Personnel 
 
A staff shall be maintained under the direction of the CQC system manager to perform all QC activities. The staff must be of 
sufficient size to ensure adequate QC coverage of all work phases, work shifts, and work crews involved in the construction. 
These personnel may perform other duties, but must be fully qualified by experience and technical training to perform their 
assigned QC responsibilities and must be allowed sufficient time to carry out these responsibilities. The QC plan will clearly state 
the duties and responsibilities of each staff member. 
 
30.4.7.2.4 Organizational Changes 
 
The Contractor shall obtain Contracting Officer's acceptance before replacing any member of the CQC staff: Requests shall 
include the names, qualifications, duties, and responsibilities of each proposed replacement. 
 
30.4.8 Submittals 
 
Submittals shall be as specified in SC-10 SUBMITTALS. The CQC organization shall be responsible for certifying that all 
submittals are in compliance with the contract requirements. The Government will furnish copies of test report forms (See sample 
list provided with each Task Order) upon request by the Contractor. The Contractor may use other forms as approved. 
 
30.4.9 Control 
 
Contractor Quality Control is the means by which the Contractor ensures that the construction, to include that of subcontractors 
and suppliers, complies with the requirements of the contract. The controls shall be adequate to cover all construction operations, 
including both on-site and off-site fabrication, and will be keyed to the proposed construction sequence. The controls shall 
include at least three phases of control to be conducted by the CQC system manager for all definable features of work, as follows: 
 
30.4.9.1 Preparatory Phase 
 
This phase shall be performed prior to beginning work on each definable feature of work and shall include: 
 
30.4.9.1.1. A review of each paragraph of applicable specifications. 
 
30.4.9.1.1. A review of the contract plans. 
 
30.4.9.1.1. A check to assure that all materials and/or equipment have been tested, submitted, and approved. 
 
30.4.9.1.1. A check to assure that provisions have been made to provide required control inspection and testing. 
 
30.4.9.1.1. Examination of the work area to assure that all required preliminary work has been completed and is in compliance 
with the contract. 
 
30.4.9.1.2. A physical examination of required materials, equipment, and sample work to assure that they are on hand, conform to 
approved shop drawing or submitted data, and are properly stored. 
 
30.4.9.1.3. A review of the appropriate activity hazard analysis to assure safety requirements are met. 
 
30.4.9.1.4. Discussion of procedures for constructing the work including repetitive deficiencies. Document construction 
tolerances and workmanship standards for that phase of work. 
 
30.4.9.1.5 A check to ensure that the portion of the plan for the work to be performed has been accepted by the Contracting 
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Officer. 
 
30.4.9.1.6. The Government shall be notified at least 48 hours in advance of beginning any of the required action of the 
preparatory phase. This phase shall include a meeting conducted by the CQC system manager and attended by the superintendent, 
other CQC personnel (as applicable), and the foreman responsible for the definable feature. The results of the preparatory phase 
actions shall be documented by separate minutes prepared by the CQC system manager and attached to the daily QC report. The 
Contractor shall instruct applicable workers as to the acceptable level of workmanship required in order to meet contract 
specifications. 
 
30.4.9.2 Initial Phase 
 
This phase shall be accomplished at the beginning of a definable feature of work. The following shall be accomplished: 
 
30.4.9.2.1. A check of preliminary work to ensure that it is in compliance with contract requirements. Review minutes of the 
preparatory meeting. 
 
30.4.9.2.2. Verification of full contract compliance. Verify required control inspection and testing. 
 
30.4.9.2.3. Establish level of workmanship and verify that it meets minimum acceptable workmanship standards. Compare with 
sample panels is appropriate. 
 
30.4.9.2.4. Resolve all differences. 
 
30.4.9.2.5. Check safety to include compliance with and upgrading of the safety plan and activity hazard analysis. Review the 
activity analysis with each worker. 
 
30.4.9.2.6. The Government shall be notified at least 48 hours in advance of beginning the initial phase. Separate minutes of this 
phase shall be prepared by the CQC system manager and attached to the daily QC report. Exact location of initial phase shall be 
indicated for future reference and comparison with follow-up phases. 
 
30.4.9.2.7. The initial phase should be repeated for each new crew to work on-site, or any time acceptable specified quality 
standards are not being met. 
 
30.4.9.3 Follow-up Phase 
 
Daily checks shall be performed to assure continuing compliance with contract requirements, including control testing, until 
completion of the particular feature of work. The checks shall be made a matter of record in the CQC documentation and shall 
document specific results of inspections for all features of work for the day or shift. Final follow-up checks shall be conducted 
and all deficiencies corrected prior to the start of additional features of work, which may be affected by the deficient work. The 
Contractor shall not build upon or conceal non-conforming work. 
 
30.5  TESTS 
 
30.5.1 Testing Procedure 
 
The Contractor shall perform tests specified or required to verify that control measures are adequate to provide a product that 
conforms to contract requirements. The Contractor shall procure the services of a Corps of Engineers approved testing laboratory. 
A list of tests to be performed shall be furnished as a part of the CQC plan. The list shall give the test name, frequency, 
specification paragraph containing the test requirements, the personnel and laboratory responsible for each type of test, and an 
estimate of the number of tests required. The Contractor shall perform the following activities and record and provide the 
following data: 
 
30.5.1.1 Verify that testing procedures comply with contract requirements. 

 
30.5.1.2 Verify that facilities and testing equipment are available and comply with testing standards. 

 
30.5.1.3 Check test instrument calibration data against certified standards. 

 
30.5.1.4 Verify that recording forms and test identification control number system, including all of the test documentation 
requirements, have been prepared. 
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30.5.1.5 Results of all tests taken, both passing and failing tests, will be recorded on the Quality Control report for the date taken. 
Specification paragraph reference, location where tests were taken, and the sequential control number identifying the test will be 
given. Actual test reports may be submitted later, if approved by the Contracting Officer, with a reference to the test number and 
date taken. An information copy of tests performed by an off-site or commercial test facility will be provided directly to the 
Contracting Officer. Failure to submit timely test reports, as stated, may result in nonpayment for related work performed and 
disapproval of the test facility for this contract. Test results shall be signed by an Engineer Registered in the state where the tests 
are performed. 
 
30.5.2 Testing Laboratories 
 
Laboratory facilities, including personnel and equipment, utilized for testing soils, concrete, asphalt and steel shall meet criteria 
detailed in ASTM D 3740 and ASTM E 329, and be accredited by the American Association of Laboratory Accreditation 
(AALA), National Institute of Standards and Technology (NIST), National Voluntary Laboratory Accreditation Program 
(NVLAP), the American Association of State Highway and Transportation Officials (AASHTO), or other approved national 
accreditation authority. The American Concrete Institute (ACI) shall certify all personnel performing concrete testing. 
 
30.5.3 Completion Inspection 
 
At the completion of all work or any increment thereof established by a completion time stated in the Task Order, the CQC 
system manager shall conduct an inspection of the work and develop a "punch list" of items which do not conform to the 
approved plans and specifications. Such a list of deficiencies shall be included in the CQC documentation, as required by 
paragraph DOCUMENTATION below, and shall include the estimated date by which the deficiencies will be corrected. The 
CQC system manager or staff shall make a second inspection to ascertain that all deficiencies have been corrected and so notify 
the Government These inspections and any deficiency corrections required by this paragraph will be accomplished within the 
time stated for completion of the entire work or any particular increment thereof if the project is divided into increments by 
separate completion dates. 
 
30.5.4 Documentation 
 
The Contractor shall maintain current records of quality control operations, activities, and tests performed, including the work of 
subcontractors and suppliers. Examples of blank reporting forms are included in the back of this solicitation package. These 
records shall be on an acceptable form and shall be a complete description of inspections, the results of inspections, daily 
activities, tests, and other items, including but not limited to the following: 
 

a. Contractor/subcontractor and their area of responsibility. 
 

b. Operating plant/equipment with hours worked, idle, or down for repair. 
 

c. Work performed today, giving location, description, and by whom. When Network Analysis (NAS) is used, identify 
each phase of work performed each day by NAS activity number. 
 

d. Test and/or control activities performed with results and references to specifications/plan requirements. The control 
phase should be identified (Preparatory, Initial, Follow-up). List deficiencies noted along with corrective action. 
 

e. Material received with statement as to its acceptability and storage. 
 

f. Identify submittals reviewed, with contract reference, by whom, and action taken. 
 

g. Off-site surveillance activities, including actions taken. 
 

h. Job safety evaluations stating what was checked, results, and instructions or corrective actions. 
 

i. List instructions given/received and conflicts in plans and/or specifications. 
 

j. Contractor's verification statement. 
 

k. Separate reports for each individual Task Order shall be submitted by the responsible CQC inspectors. The report 
shall contain a record of inspections for all work accomplished subsequent to the previous report. Separate reports for different 
phases of work may be submitted by the responsible CQC inspectors or the reports may be consolidated into one report if all 
CQC activities and results are covered and the responsible CQC inspectors are identified. 
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l. These records shall indicate a description of trades working on the project; the number of personnel working; weather 
conditions encountered; and any delays encountered. These records shall cover both conforming and deficient features and shall 
include a statement that equipment and materials incorporated in file work and workmanship comply with the contract. The 
original and one copy of these records in report form shall be furnished to the Government daily within 24 hours after the date(s) 
covered by the report, except that reports need not be submitted for days on which no work is performed. As a minimum, one 
report shall be prepared and submitted for every seven days of no work and on the last day of a no work period. All calendar days 
shall be accounted for throughout the life of the contract. The first report following a day of no work shall be for that day only. 
Reports shall be signed and dated by the CQC system manager. The report from the CQC system manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality control personnel. 
 
30.5.5 Notification of Non-Compliance 
 
The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing requirements. The 
Contractor shall, after receipt of such notice, immediately take corrective action. Such notice, when delivered to the Contractor at 
the site of the work, shall be deemed sufficient for the purpose of notification. If the Contractor fails or refuses to comply 
promptly, the Contracting Officer may issue an order stopping all or part of the work until satisfactory corrective action has been 
taken. No part of the time lost due to such stop work orders shall be made the subject of claim for extension of time or for excess 
costs or damages by the Contractor. 
 
31.0  AS-BUILT RECORDS AND DRAWINGS, O & M MANUALS, AND WARRANTY OF CONSTRUCTION 
 
31.1  SUBMITTAL PROCEDURES 
 
Submittals shall be made in accordance with SECTION SC-10: SUBMITTALS 
 
320  SCHEDULING OF PRE-FINAL AND FINAL INSPECTIONS 
 
32.1  NOTIFICATION FOR PRE-FINAL  The Contractor and the Government will jointly conduct a pre-final inspection prior to 
any final inspection.  Request for the pre-final shall be made in writing to the Contracting Officer at least 5 days prior to the 
desired date.  For neighbor island jobs, the Contractor shall allow at least two weeks prior to notification. 
 
32.2  PRE-FINAL INSPECTION  Discrepancies noted will be furnished by the Government inspector to the Contracting Officer.  
The Contracting Officer is responsible for furnishing a complete punch list, in writing, to the Contractor.  Items noted on the 
punch list will be completed prior to scheduling a final inspection.  As-builts, real property data, warranties, manuals, etc., may 
be turned-in at time of final inspection. 
 
32.3  NOTIFICATION FOR FINAL INSPECTION  When the Contractor is ready for final inspection, he shall request so in 
writing to the Contracting Officer or his duly authorized representative at least 2 days prior to the desired date. 
 
32.4  FINAL INSPECTION  The final inspection will be performed with the Contractor by the Contracting Officer 
Representative (COR), consultant team, and/or representative of the using activity.  Discrepancies noted will be corrected within 
the time specified by the Contracting Officer. 
 
 
33.0 AS-BUILT FIELD DATA 
 
33.1  GENERAL  The contractor shall keep at the construction site a complete set of full size blueline prints or 
drawings/sketches, reproduced at contractor expense. During construction, these prints shall be marked to show all deviations in 
actual construction from the contract drawings. The color red shall be used to indicate all additions and green to indicate all 
deletions. The drawings shall show the following information but not be limited thereto: 
 
33.1.1 The locations and description of any utility lines and other installations of any kind or description known to exist within 
the construction area. The location includes dimensions to permanent features. 
 
33.1.2 The locations and dimensions of any changes within the building or structure, and the accurate location and dimensions of 
all underground utilities and facilities. 
 
33.1.3 Correct grade or alignment of roads, structures, and utilities if any changes were made from contract plans. 
 
33.1.4 Correct elevations if changes were made in site grading from the contract plans. 
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33.1.5 Changes in details of design or additional information obtained from working drawings specified to he prepared and/or 
famished by the Contractor including, but not limited to, fabrication, erection, installation, and placing details, pipe sizes, 
insulation material, dimensions of equipment foundations, etc. 
 
33.1.6 The topography and grades of all drainage installed or affected as part of the project construction. 
 
33.1.7 All changes or modifications project start through the final inspection. 
 
33.1.8 These deviations shall be shown in the same general detail and quality utilized in the contract drawings. Marking of the 
full-size drawing shall be performed continuously during construction to keep them up to date. This information shall be 
maintained in a current condition at all times until the completion of the work. The resulting field-marked prints and data shall be 
referred to and marked as "As-built Field Data" and shall be used for no other purpose. They shall be made available for 
inspection by the Contracting Officer and responsible representative of the Contracting Officer prior to submission of each 
monthly pay estimate. Failure to keep the As-built Field Data (including Equipment-in-Place lists) current shall be sufficient 
justification to withhold a retained percentage from the monthly pay estimate. 
 
33.2.1 Submittal of the As-built Field Data: The As-built Field Data shall be submitted to the Contracting Officer and his/her 
authorized representatives for review and approval five working days prior to the final inspection. If review of the preliminary as-
built drawings reveals errors and/or omissions, the drawings will be returned to the Contractor corrections. The Contractor shall 
make all corrections and return the drawings to the Contracting Officer within 10 calendar days of receipt. 
 
33.2.2 As Built Drawings: These drawings shall be provided at the same standard and quality as the design drawings and shall 
incorporate all As-Built Field Data. 
 
33.2.3 Approval and acceptance of the final as-built record drawings shall be accomplished before final payment is made to the 
Contractor. 
 
34.0  LIST OF EQUIPMENT-IN-PLACE 
 
34.1  LIST OF REQUIREMENTS  Contractor shall submit for approval, at the completion of construction, a list of equipment-
in-place. This list shall be updated and kept current throughout construction, and shall be jointly inspected for accuracy and 
completeness by the Contracting Officer's representative and a responsible representative of the Contractor prior to submission of 
each monthly pay estimate. A sample form showing minimum data required is provided at the end of this section. The 
EQUIPMENT-IN-PLACE list shall be comprised of all equipment falling under one or more of the following classifications: 
 
34.1.1. Each piece of equipment listed on the mechanical equipment schedules. 
 
34.1.2. Each electrical panel, switchboard, and MCC panel. 
 
34.1.3. Each transformer. 
 
34.1.4. Each piece of equipment or furniture designed to be movable. 
 
34.1.5. Each piece of equipment that contains a manufacturer's serial number on the name plate. 
 
 
34.2  OPERATION AND MAINTENANCE MANUALS 
 
34.2.1 General: The Contractor shall provide Operation and Maintenance (O&M) manuals for the complete facility as applicable 
under this contract, including all Contractor furnished and installed equipment, systems and materials. Included herein are 
requirements for compiling and submitting the O&M data. 
 
34.2.2  O & M data shall be separated by facility into distinct systems and within each distinct system, further separated by the 
following disciplines: Mechanical; Electrical; Fire Protection and Detection, Security; and Architectural/General. O & M 
manuals for any particular system shall include narrative and technical descriptions of the interrelations with other systems. This 
narrative shall include a description on how the system works with notable features of the system, including normal and abnormal 
operating conditions. The explanation of the system is to be short and concise with reference to specific manufacturer's 
equipment manuals for details. Provide overall system schematic with narrative for each discipline. If the quantity of material is 
such that it will not fit within one binder then it shall be divided into volumes, as required (see paragraph Binders). 
 
34.2.2.1 0&M manuals shall be prepared for each individual facility of multi-facility projects. 
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34.2.2.2 Four complete bound copies of the final O&M data as approved shall be required. The requirement for four copies of the 
O&M manual shall supersede and replace any requirements for a lesser amount of manuals which may be indicated in some 
specifications. 
 
34.2.2.3 0&M Manual and Data Submittal: To establish and assure uniform O&M manual format, the Contractor shall submit 
and receive Contracting Officer approval on one complete system prior to submissions for remaining systems. 
 
34.2.2.4 The Contracting Officer will require 10 calendar days for review of submitted O&M manual(s) or data. 
 
34.2.2.5 0&M data on equipment or systems shall be submitted so all data will be approved and bound in the O&M manuals in 
the required quantity by the time the project reaches 90 percent completion. Failure to furnish approved, bound manuals in the 
required quantity by the time the project is 90 percent complete, will be cause for the Contracting Officer to hold or adjust the 
retained percentage in accordance with Contract Clause, "Payments Under Fixed Price Construction Contracts". For equipment or 
systems requiring personnel training and/or acceptance testing, the final 0 & M data must be approved by the Contracting Officer 
prior to the scheduling of the training and/or testing. 
 
34.3  BINDERS 
 
34.3.1 Construction and Assembly: Manuals shall be 3 ring binder, sliding posts or screw-type aluminum binding posts (three 
screws) with spine, but only one type shall be used for all manuals (per task order). The manuals shall be hardback covered, 
cleanable, plastic, not over three (3) inches thick and designed for 8-1/2 x 11 inch paper. 
 
34.3.2 Marking: Each binder shall have the following information, as a minimum, printed on both the spine and cover; or printed 
on insert in plastic sleeve of notebook binder. BUILDING OR FACILITY NAME, IDENTIFICATION NUMBER (Building 
No.), LOCATION, AND SYSTEM (Mechanical, Electrical, etc.). 
Contractor's name and address as well as the contract title and contract number shall be printed on the inside of the front cover. 
 
34.3.3 Color: Color of binder and markings shall be the option of the Contractor except that: (a) labeling color shall contrast with 
binder color, and (b) colors shall be the same for all manuals on a particular task order. 
 
34.3.4 Content: The O&M manuals shall be structured to address each of the following topics. 
 
34.3.5 Warning Page: A warning page shall be provided to warn of potential dangers (if they exist), such as high voltage, toxic 
chemicals, flammable liquids, explosive materials, carcinogens, or high pressures. The warning page shall be placed inside the 
front cover, in front of the title page. 
 
34.3.6 Index: Each manual shall have a master index at the front identifying all manuals and volumes and subject matter for each. 
Following the master index, each manual shall have an index of its enclosures listing each volume, tab numbers, etc., as necessary 
to readily refer to a particular operating or maintenance instruction. Rigid tabbed fly leaf sheets shall be provided for each 
separate product, equipment or system in the manual. All pages shall be numbered with the referenced number included in the 
index. 
 
34.4  WARRANTIES  In addition to the general warranty required by the contract, the O&M manuals shall include any specific 
warranties required by other sections of the TECHNICAL SPECIFICATIONS and other warranties normally provided with the 
particular piece of equipment or system. Extended warranties normally provided by manufacturers that are beyond the warranty 
of construction shall be specifically noted. The O&M manuals shall also include a specific warranty section itemizing all standard 
and extended warranty items. The warranty list shall contain the information indicated below. Warranties will not begin until the 
facility is accepted by the Government. Copy of warranty shall be included in the manual. 
 

WARRANTY INFORMATION 
 

Project Title Contract Number 
 

General Contractor's Name, Phone Number 
 
34.5  ITEM DESCRIPTION START DATE END DATE O & M REFERENCE LOCATION 
 
(In alphabetical order) 
 
Descriptive Name, 
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Manufacturer's/ 
Warrantor's Name, 
Address & Phone No. 
 
34.5.1 Utility systems shall cover file items required by the specific specification section. 
 
34.5.2 Architectural/General O&M Data shall include the following: 
 
34.5.2. 1 Building Products, Applied Materials, and Finishes: Include product data with catalog number, size, composition, and 
color and texture designations. Provide information for reordering custom manufactured products. Data shall include, but not be 
limited to, information on carpet, floor tile, vinyl wall finishes, builder's hardware, etc. 
 
34.5.2.2 Moisture-protection and Weather-exposed Products: Include product data listing applicable reference standards, 
chemical composition, and details of installation. Provide recommendations for inspections, maintenance, and repair. 
 
34.5.2.3 Additional Requirements: As specified in individual specification sections. 
 
34.5.2.4 Data Identification: Catalog data shall be marked to clearly identify pertinent data by highlighting the data with pointers 
or crossing out all non-pertinent data. 
 
34.5.2.5 Drawings: All drawings in the manuals shall be of such size that will require only one fold made right to left. All larger 
size drawings shall be inserted into a separate pocket in the required location in the manual. All drawings shall be of microfilm 
quality. 
 
34.5.2.6 Posted Data: The Contractor shall provide posted data for equipment or systems, in addition to O&M manuals, and as 
required by the TECHNICAL SPECIFICATIONS sections. The data shall consist of as-built schematics of all wiring, controls, 
piping, etc., as necessary for the operation of the equipment or system, and a condensed typewritten description of the system. 
The posted data may include approved shop drawings, layout drawings, riser, and block diagrams and shall indicate all necessary 
interrelation with other equipment and systems. The data may be presented in one or several frames, under glass or sheet acrylic 
glazing, for clarity and convenience of location. The framed data presentation and outline shall be acceptable to and posted at 
locations designated by the Contracting Officer. The data shall be posted prior to requesting the final inspection. 
 
34.5.2.7 Framed Instructions: Typewritten instructions, framed under glass or sheet acrylic glazing, explaining equipment or 
system prestart checkout, startup, operations and shutdown procedures, safety precautions, preventive maintenance procedures, 
and normal operation checks for satisfactory performance of the equipment of systems shall be posted in conjunction with the 
posted data. The framed instructions may be presented in one or several frames for clarity and convenience of location. The 
instruction presentation and outline shall be acceptable to the Contracting Officer prior to posting and shall be posted at locations 
designated by the Contracting Officer. All framed instructions shall be posted prior to requesting the final inspection. 
 
34.5.3 Payment: Approval and acceptance of the final O&M manuals shall be accomplished before final payment is made to the 
Contractor. 
 

34.5.4 Checklist: Contractor shall complete and initial a copy of the O&M Manual Check List which is shown in 
the "Instructions and Information for Contractors” manual and forward it along with Eng. Form 4025 as part of 
the O&M Manual submittal to the Contracting Officer for Approval. 

 

35.0  EVALUATION OF CONTRACTOR PERFORMANCE 
 
35.1 EVALUATION OF PERFORMANCE UPON COMPLETION  In accordance with FAR 36.201(a)(1)(i), the Contractor's 

performance will be evaluated upon completion of each Task Order of $100,000 or more. Interim evaluations may be 
prepared at any time during contract performance when determined to be in the best interest of the Government. 
Additionally, an annual performance evaluation will be prepared prior to the exercise of an option or termination of the 
contract. 

 
36.0     CONTINUING CONTRACTS  Funds are not available at the inception of this contract to cover the entire contract price.     
 Available funds will be identified by issuance of individual task orders.  It is expected that Congress will make  
 appropriations for future fiscal years from which additional funds, together with funds provided by one or more non- 
 federal project sponsors will be reserved for this contract.  The liability of the Unites States for payments beyong the  
 funds reserved for this contract is contingent on the reservation of additional funds.   
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36.1 Failure to make payments in excess of the amount currently reserved, or that may be reserved form time to 

time, shall not be considered a breach of this contract, and shall not entitle the contractor to a price 
adjustment under the terms of this contract except as specifically provided in paragraphs 36.4 and  36.9 
below. 

 
36.2 The Government may at any time reserve additional funds for payments under the contract if there are funds 

available for such purpose.  The contracting officer will promptly notify the contractor of any additional 
funds reserved for the contract by issuing an administrative modification to the contract. 

36.3 If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal 
year, the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and 
the amount of additional funds which will be needed to meet payments due or to become due under this 
contract during that fiscal year.  This notice shall be given not less than 45 nor more than 60 days prior to the 
estimated date of exhaustion. 

36.4 No payments will be make after exhaustion of funds except to the extent that additional funds are reserved for 
the contract.  If and when sufficient additional funds are reserved, the contractor shall be entitled to simple 
interest on any payment that the contracting officer determines was actually earned under the terms of this 
contract and would have been made except for exhaustion of funds.  Interest shall be computed from the time 
such payment would otherwise have been made until actually or constructively made, and shall be at the rate 
established by the Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the 
first day of the delay in such payment. 

36.5 Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of funds 
shall not constitute a breach of this contract and shall not entitle the contractor to any price adjustment under 
a “Suspension of Work” or similar clause or in any other manner under this contract. 

36.6 An equitable adjustment in performance time shall be made for any increase in the time required for 
performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 

36.7 If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of 
funds, the Government has failed to reserve sufficient additional funds to cover payments other vise due, the 
contractor, by written notice delivered to the contracting officer at any time before such additional funds are 
reserved, may elect to treat his right to proceed with the work as having been terminated.  Such a termination 
shall be at no cost to the Government, except that, to the extent that additional funds to make payment 
therefore are allocated to this contract, it may be treated as a termination for the convenience of the 
Government. 

36.8 If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds 
required to meet all payments due or to become due the contractor because of work performed and to be 
performed under this contract during the fiscal year, the Government reserves the right, after notice to the 
contractor, to reduce said reservation by the amount of such excess. 

36.9 The term “Reservation” means monies that have been set aside and made available for payments under this 
contract. 

37.0 CONSTRUCTION LABOR AGREEMENT  Contractors are given the opportunity to participate in the 
Construction Labor Agreement for the Department of Energy Sites, but participation is not mandatory. 

38.0 CONTINUING CONTRACTS  Funds are not available at the inception of this contract to cover the entire 
contract price.    
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Available funds will be identified by issuance of individual task orders.  It is expected that Congress will make 
appropriations for future fiscal years from which additional funds, together with funds provided by one or more 
non-federal project sponsor will be reserved for this contract.  The liability of the Unites States for payments 
beyond the funds reserved for this contract is contingent on the reservation of additional funds.   

 
Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to 
time, shall not be considered a breach of this contract, and shall not entitle the contractor to a price adjustment 
under the terms of this contract except as specifically provided in paragraphs 36.4 and 36.9 below. 

 
The Government may at any time reserve additional funds for payments under the contract if there are funds 
available for such purpose.  The contracting officer will promptly notify the contractor of any additional funds 
reserved for the contract by issuing an administrative modification to the contract. 

 
If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, 
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the 
amount of additional funds which will be needed to meet payments due or to become due under this contract 
during that fiscal year.  This notice shall be given not less than 45 nor more than 60 days prior to the estimated 
date of exhaustion. 

 
No payments will be made after exhaustion of funds except to the extent that additional funds are reserved for 
the contract.  If and when sufficient additional funds are reserved, the contractor shall be entitled to simple 
interest on any payment that the contracting officer determines was actually earned under the terms of this 
contract and would have been made except for exhaustion of funds.  Interest shall be computed from the time 
such payment would otherwise have been made until actually or constructively made, and shall be at the rate 
established by the Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first 
day of the delay in such payment. 

 
 

Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of funds shall 
not constitute a breach of this contract and shall not entitle the contractor to any price adjustment under a 
“Suspension of Work” or similar clause or in any other manner under this contract. 

 
An equitable adjustment in performance time shall be made for any increase in the time required for 
performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 

 
If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, 
the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the 
contractor, by written notice delivered to the contracting officer at any time before such additional funds are 
reserved, may elect to treat his right to proceed with the work as having been terminated.  Such a termination 
shall be at no cost to the Government, except that, to the extent that additional funds to make payment therefore 
are allocated to this contract, it may be treated as a termination for the convenience of the Government. 

 
If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required 
to meet all payments due or to become due the contractor because of work performed and to be performed 
under this contract during the fiscal year, the Government reserves the right, after notice to the contractor, to 
reduce said reservation by the amount of such excess.  

 
The term “Reservation” means monies that have been set aside and made available for payments under this 
contract. 
 

39.0   CONSTRUCTION LABOR AGREEMENT  Contractors are given the opportunity to participate in the 
Construction Labor Agreement for the Department of Energy Sites, but participation is not mandatory. 
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EXHIBITS 
 
EXHIBIT A     PROTOTYPICAL PROJECT 
  Project Information 
  Project Drawing Information 
  Master Specifications Information 
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EXHIBIT B PERFORMANCE SELF ASSESSMENT QUESTIONNAIRE FORMAT 
 

EXHIBIT B 
 

PERFORMANCE SELF ASSESSMENT QUESTIONNAIRE 
 
Provide the following information requested in this format for each of the three- five projects/contracts being 
described.  Provide frank, concise comments regarding YOUR PERFORMANCE on the contracts you identify. Use 
as much space as required. 
 
A.  Offeror Name (Company/Division): 
B.  Project/Contract Title: 
C.  Contract Specifics: 
 
    1.  Description of Effort as ___________Prime or _________Subcontractor 
    2.  Contract Number      _______________________  
    3.  Original Contract $ Value _________________Current/Final Contract $ Value ____________ 

4.  If the two amounts for 3 above are different, provide a brief description of the reason:  
 
    5.  Completion Date: 
 1.  Original Date:  ______________ 2.  Current Schedule____________________ 
 3.  Estimate/Final Completion ____________4.  How many times Changed ______________ 
 5.  Primary cause for Change __________________________________ 
 
 
D. Primary Government Points of Contact:  (Please provide current information on all three individuals): 
If information is for a Non-Government contract please provide at least two points of contact with titles and 
relationship to project.  For example, A&E and Inspector or Owner, 
 
Project Manager/Engineer:    __________________________________  
Contracting Officer/Contract Administrator:   __________________________________ 
Contracting Officer Representative (COR)/Inspector: 
__________________________________ 
    
E.  Indicate and highlight portions considered most relevant to current acquisition. . For each of the applicable 
factors under the evaluation areas in Section 00120, illustrate how your experience on this project applies to that 
factor. 
 
F.  Address any technical (or other) area about this program considered unique. 
 
G.  Applicable to all offerors - Describe your compliance with Small Business 
Concerns requirements. 
 
H.  Specify by name any key individual(s) and major subcontractors utilized 
who participated in this contract and are proposed to support the instant 
acquisition.  Include information on and their relationship, if any, to the 
execution of project should a contract be awarded to your firm.  Also, 
indicate their contractual roles for both acquisitions. 
 
I. Other Past Performance Considerations  (OPTIONAL):  Information relevant to the contract being discussed: 
Effectiveness of value engineering (VEC) proposals (Provide a brief description; impact on cost, schedule, efficiency 
or quality; contract number; name and phone number of customer benefiting from the VEC). Professional/Industry 
awards (Identify award type, date of award and copy of certificate if applicable). Letters of appreciation, recognition 
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or commendations. Unique skills and accomplishments (Explain unique skills and/or accomplishments and provide 
supporting information for verification). 
  
End of Questionnaire Requirements 
 
 
 
EXHIBIT C SUBCONTRACT CONSENT FORM 
 

EXHIBIT C 

SUBCONTRACTOR/TEAMING PARTNER CONSENT FORM FOR THE RELEASE OF PAST AND 
PRESENT PERFORMANCE INFORMATION TO THE PRIME CONTRACTOR 

Past performance information concerning subcontractors and teaming partners cannot be disclosed to a private party 
without the subcontractor’s or teaming partner’s consent.  Because a prime contractor is a private party, the 
Government will need that consent before disclosing subcontractor/teaming partner past and present performance 
information to the prime during exchanges.  In an effort to assist the Government in assessing your past performance 
relevancy and confidence, we request that the following consent form be completed by the major 
subcontractors/teaming partners identified in your proposal.  The completed consent forms should be submitted in 
your proposal as part of your Past Performance information. 
 

SAMPLE 

Date 
 
Mr. Lannie L. Summers 
Contracting Officer 
 
We are currently participating as a (subcontractor/teaming partner) with (prime contractor or name of entity 
providing proposal) in responding to the Nashville District U.S. Army Corps of Engineers Request for Proposal 
W912P5-04-R-0004 for the construction multiple award task order contract (MATOC). 
 
We understand that the Government is placing increased emphasis on past performance in order to obtain best value 
in source selections.  In order to facilitate the performance confidence assessment process we are signing this consent 
form to allow you to discuss our past and present performance information with the prime contractor during the 
source selection process. 
 
________________________ 
________________________ 
(Signature and Title of individual who has the authority to sign for and legally bind the company) 
Company Name: 
Address: 
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EXHIBIT D REFERENCE IDENTIFICATION FORMS 
 

EXHIBIT D 
REFERENCE IDENTIFICATION FORM 

 
SUBMITED IN RESPONSE TO 

W912P5-04-R-0012 
Construction Multiple Award Task Order Contract (MATOC) 

Department of Energy, National Nuclear Security Administration, Y-12 Facility, Oak Ridge, TN 
 

Instructions to offerors:  Complete, (type or print) information below on a 
separate form for each contract discussed on the Past Performance Self 
Assessment Questionnaire as well as the additional contracts list required by 
the solicitation. This form may also be used to provide reference contact 
information on Subcontractors when required.   In obtaining references the 
Government may use this form to identify you or your proposed subcontractor to 
your listed references.  For commercial references include personnel with 
duties similar to those requested for Government contracts.  NOTE:  Points of 
contact and telephone numbers for construction awards, customer letters of 
commendation, etc., should be included in your proposal with the item 
provided. 
 

ABOUT YOU THE OFFEROR AND OR PROPOSED SUBCONTRACTOR 
(If reference is for a Subcontractor be sure to include offeror’s name and Prime Contractor information if different 

than Offeror.) 
OFFEROR NAME:   
 
SUBCONTRACTOR NAME: (if applicable)    
 
ADDRESS/DIVISION: 
 
POC NAME:    PHONE/FAX/EMAIL 
 
REFERENCE FOR:   (  ) Same as above    (  ) Other: Explain:   
 
 

ABOUT THE REFERENCE YOU ARE PROVIDING 
 
PROJECT TITLE** 
 
Contract number 
 
Date of award and date of completion 
 
Location 
 
Dollar amount 
 
Brief Description of work and your role in the referenced contract.: 
  
Contracting Officer (Name, Title, Telephone, FACSIMILE AND EMAIL) 
 
Technical Manager (Name, Title, Telephone, FACSIMILE AND EMAIL) 
 



 163

**If Subcontractor Reference and name of Prime contractor for this project is different than offeror on this 
solicitation include the following: 
Prime Contractor, POC, (Name, Title, Telephone, FACSIMILE AND EMAIL) 
 
 
 
 
SUBMITTAL REGISTER 
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          SUBMITTAL REGISTER    
          (ER 415-1-10)       

TITLE AND LOCATION:               CONTRACTOR  
                       

                      

          TYPE OF SUBMITTAL CLASSI-  CONTRACTOR C
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CONTRACTOR'S QUALITY CONTRAL 
. 

CONTRACTOR’S QUALITY CONTROL REPORT (QCR) 
                             (ER 1180-1-6) 

DATE:                        | REPORT No                      
                   |                            

CONTRACT NUMBER AND NAME OF  CONTRACTOR 
(DAC     -17-97-C-     ) 
                                       
                                       
                                       
                                       
                                        

 DESCRIPTION AND LOCATION OF THE WORK: 
 
                                                                   
                                                                   
                                                                   
                                        

WEATHER CLASSIFICATION: 
CLASS A    No Interruptions of any kind from weather conditions occurring this or previous 
                shifts. 
CLASS B    Weather occurred during this shift that caused a complete stoppage of all work. 
CLASS C   Weather occurred during this shift that caused a  partial stoppage of work. 
CLASS D    Weather overhead excellent or suitable during shift. Work stopped due to results  
                of previous adverse weather. 
CLASS E   Weather overhead excellent or suitable during shift but work partially 
                   stopped due to previous adverse manner. 
OTHER     Explain                                         

CLASSIFICATION: 
 
CLASS               
__________________ 
TEMPERATURE: 
 
MAX              MIN         
__________________ 
PRECIPITATION: 
 
INCHES      . 
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CONTRACTOR/SUBCONTRACTORS AND AREA OF RESPONSIBILITY FOR WORK PERFORMED TODAY:(Attach list of items of  
                equipment either idle or working as appropriate)  
 
a,                                                                                           . 
b                                                                                           .   
c.                                                                                           . 
d,                                                                                           . 
e                                                                                           .   
f.                                                                                           . 
g.                                                                                           . 
 
1. WORK PERFORMED TODAY: (Indicate location and description of work performed refer to work by prime and/or subcontractors 
                                                       by letter in  table above)  
                                                                                                          
                                                                                                          
                                                                                                          
                                                                                                          
                                                                                                          
                                                                                                          
                                                                                                          
                                                                                                         
                                                                                                          
                                                                                                          
                           
2.  TYPE AND RESULTS OF INSPECTION: (Indicate whether:  P- Preparatory, I - Initial, or F - Follow-up and include satisfactory work  
                completed or deficiencies with action to be taken.):  
 
                                                                                                         
                                                                                                         
                                                                                                         
                                                                                                         
                                                                                                         
                                                                                                         
            
3. TESTS REQUIRED BY PLANS AND/OR SPECIFICATIONS PERFORMED AND RESULTS OF TESTS: 
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4. VERBAL INSTRUCTIONS RECEIVED: (List any instructions given by Government personnel on construction deficiencies, 
              retesting required, etc., with action to be taken.) 
 
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
           
5.  REMARKS: (Cover any conflicts in plans, specifications or instructions: acceptability of incoming materials ; offsite  
                surveillance activities; progress of work, delays, causes and extent thereof; days of no work with reasons for same. 
               Note if a Preparatory or  Initial Phase Meeting was held, and attach a copy of the checklist.) 
 
                                                                                                             
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                             
                                                                                                              
                                                                                                              
   
5. a. REQUESTS FOR INFORMATION: (Note that there is an RFI attached to this daily report, assign a control number and attach a sheet to this report which fully 
describes the RFI , and recommends a solution if applicable.) 
 

  RFI Attached ; Control Number  =            
 
5. b. ENVIRONMENTAL QUALITY CONTROL  
Environmental Quality Control Requirements are in place and have been checked?     Yes;   Not Applicable  
Have any  endangered species been encountered?  Yes;  No   
(If Yes, attach required reports in accordance with Section ENVIRONMENTAL PROTECTION!)  
5. c.  VISITORS TO THE SITE (List the name of all official visitors to the site and who they represent i.e. State DEP, OSHA) 
 
                                                                                                              
                                                                                                             
                                                                                                      
6. SAFETY: (Include all infractions of the accident prevention plan; COE Safety and Health Requirements Manual, EM 385-1-1; or instructions from Government QA 
personnel. Describe corrective actions taken.) 
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                              
                                                                                                          
Safety meeting held today?  Yes,   No   (If Yes, state the subject and report number of personnel in attendance )      
 
Safety meeting subject:                                                             . 
Number of Contractor personnel attending  =            .  Number of subcontractor personnel attending =       . 
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Name of Reporting QC Inspector/s:                                                                            
 
Signature  & Date:______________________________________________________ 

CONTRACTOR’s CERTIFICATION: I certify that the above report is complete and correct and that all material and equipment used, work performed and tests 
conducted during this reporting period were in compliance with the contract except as noted above. 
 
 
                                                                          __________________________________________________________ 
                                                                                 Contractor’s QC System Manager/ Authorized Representative 
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 PREPARATORY PHASE CHECKLIST 
 
Date Preparatory Meeting Held:                     
 
Contract No.:                    Spec. Sect. & Para.:              
 
Title:                               Dwg. No.:                     
 
MAJOR DEFINABLE SEGMENT OF WORK:                                   
 
A.  PERSONNEL PRESENT: 

           NAME                  POSITION            COMPANY 

  1.                                                               

  2.                                                               

  3.                                                               

  4.                                                               

     (List additional personnel on attached sheet) 
 
B. HAS EACH SPEC. PARAGRAPH AND DRAWING AND SHOP DRAWING DETAIL BEEN STUDIED:    
         Yes           No       
 
C.  TRANSMITTALS INVOLVED:                   Yes       No       

      NUMBER & ITEM       CODE       CONTRACTOR/GOVT. APPROVAL 

  1.                                                              

  2.                                                              

  3.                                                              

  4.                                                              

  5.                                                              

  6.                                                              

 
C-I.  Have all items involved been approved?  Yes        No       

     If No, list items:                                           

                                                                  

 
D.  ARE ALL MATERIALS ON HAND?                Yes        No       
 
D-I.  Have all materials been checked for contract compliance against approved shop drawings?               Yes        No       
 
D-II.  Items not on hand or not in accordance with transmittals: 

  1.                                                              

  2.                                                              

  3.                                                              

  4.                                                              
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E.  TESTS REQUIRED IN ACCORDANCE WITH CONTRACT REQUIREMENTS: 

             TEST                             PARAGRAPH 

  1.                                                              

  2.                                                              

  3.                                                              

 
F.  ACCIDENT PREVENTION PREPLANNING - HAZARD CONTROL MEASURES: 
 
F-I.  Applicable Outlines (Attach completed copies): 

  1.                                                              

  2.                                                              

  3.                                                              

  4.                                                              

 
F-II.  Operational Equipment Checklists: 

 ATTACHED FOR: 

  1.                                                              

  2.                                                              

  3.                                                              

 
 ON FILE FOR: 

  1.                                                              

  2.                                                              

  3.                                                              

 
G.  HAVE PROCEDURES FOR ACCOMPLISHING WORK BEEN REVIEWED WITH APPROPRIATE 
PEOPLE?                          Yes         No       
 
H.  HAS ALL PRELIMINARY WORK BEEN ACCOMPLISHED IN ACCORDANCE WITH CONTRACT 
REQUIREMENTS AND IS THIS SEGMENT OF WORK READY TO START? 
                                             Yes         No       
 
H-I.  Explain any problems:                                       

                                                                  

                                                                  

                                                                  

 
 
 
 
                                                                  
                              Quality Control Representative 
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 INITIAL PHASE CHECKLIST 
 
Contract No.                            Date:                      

                                  Spec. Para:                      

Description and Location of Work Inspected:                        

                                                                   

REFERENCE CONTRACT DRAWINGS:                                       

A.  PERSONNEL PRESENT: 

           NAME                  POSITION            COMPANY 

  1.                                                               

  2.                                                               

  3.                                                               

  4.                                                               

  5.                                                               

  6.                                                               

 
B.  MATERIALS BEING USED ARE IN STRICT COMPLIANCE WITH THE CONTRACT PLANS AND 
SPECIFICATIONS.                     Yes         No       
 
If not, explain:                                                   

                                                                   

                                                                   

 
C.  PROCEDURES AND/OR WORK METHODS WITNESSED ARE IN STRICT COMPLIANCE WITH THE 
REQUIREMENT OF THE CONTRACT SPECIFICATIONS. 
                                              Yes         No       
 
If not, explain:                                                   

                                                                   

                                                                   

 
D.  WORKMANSHIP IS ACCEPTABLE.                Yes         No       
 
State areas where improvement is needed:                           

                                                                   

                                                                   

E.  SAFETY VIOLATIONS AND CORRECTIVE ACTION TAKEN:                 

                                                                   

                                                                   

 
                                                                  . 
                              Quality Control Representative 

 



 172

 



 173

DEFICIENCY MANAGEMENT RECORD 
 
 
CONTRACT NO.___________________   PROJECT ___________________________________   CONTRACTOR ___________________ 
 
 
Date 

Deficiency   
   No.       Category 

                     Deficiency Description 
Discipline   

        Corrected 
Date     CQC Init.  QA Init 

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
Category:                                                                      Receipt Acknowledged: 
1- Urgent;  2, Significant, 3 Requires Written Letter of Non-compliance 
                                                                               ________________________________ 
                                                                               Signature QC Staff, Date 
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 FINAL/PRE-FINAL INSPECTION CHECKLIST 
 
1.  Contract Number ____________________________         
 
2.  Contractor:                                                    
3.  Project:                                                       
 
4.  Date of (Final) (Pre-Final) Inspection:                        
5.  Names and Positions of all Participants: 
 
                             , CQC System Manager 
                              , Government's QA Representative 
 
6.  Topics Reviewed: 
 
 Yes   No   N/A  Initials 
 
 a.  All submittals received and 
     approved?                                                
 
 b.  All payroll received?                            
 
 c.  All measured quantities have 
     been correctly measured in 
     the field?                                
 
 d.  Are all parties in agreement 
     with final measured quantities?                          
 
 e.  Are all change orders  
     finalized?  If "no" the date  
     set for final negotiations 
     is                       .                               
 
 f.  Is warranty received and 
     correct?                               
 
 g.  (Final) (Pre-Final) log 
     received?                               
 h.  As-built drawings received?                           
 
 i.  Is work per plans and 
     Specifications?                              
 j.  Is performance rating 
          complete?                                               
 
 k.  Is safety rating complete?                               
 
 l.  Was project turned over to 
     beneficial occupant (keys, 
     utilities, manuals, 
     acceptance)?                             
 
 m.  Final Inspection date set for                   . 
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ACTIVITY _________________   ANALYZED BY/DATE _____________________   REVIEWED BY/DATE _____________________ 
 

 
PRINCIPAL 
STEPS 

 

 
POTENTIAL 
HAZARDS 

 

 
RECOMMENDED 
CONTROLS 

 
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
 

EQUIPMENT 
TO BE USED 

 

 
INSPECTION 
REQUIREMENTS 

 

 
TRAINING REQUIREMENTS 

________________________________________ 
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DAVIS BACON WAGE RATES 
 
   General Decision Number: TN030001 03/12/2004 
   Superseded General Decision Number: TN020001 
   State:  Tennessee 
   Construction Type: Building 
   County:  Anderson County, Tennessee. 
   BUILDING CONSTRUCTION PROJECTS (does not including residential 
   construction consisting of single family homes and apartments 
   up to and including 4 stories). 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             01/16/2004 
               2             02/13/2004 
               3             02/27/2004 
               4             03/12/2004 
   * ASBE0046-001 03/01/2004 
                                     Rates          Fringes 
     Asbestos/Insulator Worker......$ 20.65             7.50 
     Includes application of all insulating materials, protective 
     coverings, coatings and finishings to all types of mechanical 
     systems. 
   ---------------------------------------------------------------- 
   BOIL0453-001 01/01/2004 
                                     Rates          Fringes 
     Boilermaker....................$ 25.18            12.91 
   ---------------------------------------------------------------- 
   BRTN0003-001 05/01/2000 
                                     Rates          Fringes 
     Bricklayer; Marble Mason; 
     Stonemason; Tile Setter; & 
     Terrazzo worker................$ 20.62             1.75 
   ---------------------------------------------------------------- 
   CARP1002-001 05/03/1999 
                                     Rates          Fringes 
     Carpenter......................$ 18.56             4.21 
     Pile Driver....................$ 18.81             4.21 
   ---------------------------------------------------------------- 
   CARP1544-001 05/01/2000 
                                     Rates          Fringes 
     Millwright.....................$ 18.77             4.95 
   ---------------------------------------------------------------- 
   ELEC0270-001 01/01/2004 
                                     Rates          Fringes 
     Cable splicer..................$ 23.86        4.0%+5.03 
     Electrician....................$ 22.10        4.0%+5.03 
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   ---------------------------------------------------------------- 
   ELEC0270-002 01/01/2004 
ANDERSON 
                                     Rates          Fringes 
     Line Construction (Oak 
     Ridge A.E.C. Area & Oak 
     Ridge Townsite) 
       CABLE SPLICER...............$ 23.86        5.03+4.0% 
       GROUNDMAN...................$ 13.86        5.03+4.0% 
       LINEMAN.....................$ 22.10        5.03+4.0% 
       SPECIAL EQUIPMENT 
       OPERATOR....................$ 22.10        5.03+4.0% 
   ---------------------------------------------------------------- 
   ELEC0760-002 06/01/2003 
ANDERSON COUNTY (EXCLUDING OAKRIDGE): 
                                     Rates          Fringes 
     Cable splicer..................$ 19.31       3.75%+6.60 
     Electrician....................$ 18.81       3.75%+6.60 
   ---------------------------------------------------------------- 
   ELEC0760-003 01/01/2004 
   LINE CONSTRUCTION: 
ANDERSON COUNTY (Excluding Oakridge) 
                                     Rates          Fringes 
     Line Construction - Cable 
     Splicer........................$ 19.06       5.15+3.75% 
     Line Construction - 
     Equipment Operator.............$ 18.56       5.15+3.75% 
     Line Construction - 
     Groundman......................$ 14.85       5.15+3.75% 
     Truck Driver...................$ 11.50       5.15+3.75% 
     Truck Driver - Winch...........$ 13.00       5.15+3.75% 
   ---------------------------------------------------------------- 
   ELEV0064-001 04/08/2002 
                                     Rates          Fringes 
     Elevator Mechanic 
       Mechanic....................$ 22.365         7.455+a 
     a. SEVEN PAID HOLIDAYS: New Year's Day; Memorial Day; 
     Independence Day; Labor Day; Thanksgiving Day; Friday after 
     Thanksgiving Day; Christmas Day., Vacation Pay Credit: 
     Employer contributes 8% of the basic hourly rate for 
     employees with 5 years or more of service, or 6% of the basic 
     hourly rate for employees with 6 months to 5 years of service. 
   ---------------------------------------------------------------- 
   ENGI0917-001 05/01/2002 
                                     Rates          Fringes 
     Power equipment operators: 
       GROUP A.....................$ 19.21             5.60 
       GROUP AA....................$ 20.80             5.60 
       GROUP B.....................$ 17.74             5.60 
       GROUP C.....................$ 14.43             5.60 
       GROUP D.....................$ 13.01             5.60 
     GROUP AA:  Fixed or hydraulic boom cranes, side boom 
     tractors, cherry  pickers, tower cranes, cab operated 
     overhead cranes 
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     GROUP A:  Backhoes, Cableways, Ross Carrier, Clamshells, 
     Cranes,  Derricks, Draglines, Tournapulls, Pans, Scrapers, 
     Scoops,  Etc., Head Tower Machines, Locomotives (over 20 
     tons),  Shovels, Mechanics, Winch Trucks with A-Frame, 
     Skinner  Scoops, Locomotive Cranes, Overhead Cranes, Pile 
     Drivers, Skid Rigs, Euclid Loaders, Hoist (any size handling 
     steel or stone), Derrick Boats, Engines used in connection 
     with hoist material with an attached device on lower or 
     Engine, Mucking  Machines, Hi-Lifts or End Loaders, Finished 
     Graders, Skylift, Gradall, Dozers, Earth Augers and Pole 
     Machine Operators, Core Drill and Foundation Drills, Greaser. 
     GROUP B:  Tractors, Farm-Type Tractors with attachments, 
     Central  Compressor Plants, Elevators used for hoisting 
     building  Material, Central Mixing Plants, Hoist, Pump Crete 
     Machines,  Concrete Pumps, Trenching Machines, Backfiller 
     (other than cranes), Crushing Plant Operators, Elevating 
     Graders, Paving  Machine Operators (Blacktop), Fork-lift, 
     Paving Machines (concrete), Boat Operator or Engineer (30 
     tons or over), Tracmobile, Maintainers, Blacktop Rollers, 
     Switchman,  Locomotive (under 20 tons). 
     GROUP C:  Asphalt Plant Operators, Barber Green Type Loaders, 
     Engine  Tender other than Stear, Mixers (over 2 bags not to 
     include  Central Plants), Pumps (2 or more), Rollers, 
     Sub-Grader  Machine, Tractors, Farm-Type Tractors without 
     attachments,  Cable Head Tower Engineman, Dredge Booster Pump 
     Operator,  Boat Operator or Engineer (under 30 tons), 
     Finishing  Machine, Fireman and Oiler combination, Motor 
     Crane Oiler and  Driver, Heaters (stationary or portable), 
     Compressors  (portable - 2 or more), or Fuel Trucks. 
     GROUP D:  Air Compressor (1 portable), Fireman, Portable 
     Crushers,  Welding Machines (1 portable), Conveyors, Pump 
     (1), Heater  (1). 
   ---------------------------------------------------------------- 
   IRON0384-001 05/01/2003 
                                     Rates          Fringes 
     Ironworker.....................$ 18.71             7.29 
   ---------------------------------------------------------------- 
   LABO0818-001 05/01/2000 
                                     Rates          Fringes 
     Laborers: 
       GROUP 1.....................$ 12.37             3.33 
       GROUP 2.....................$ 12.57             3.33 
       GROUP 3.....................$ 13.17             3.33 
     GROUP 1:   Construction laborer 
     GROUP 2:   Acetylene Burner, Air Tool Operator, Asphalt 
     Raker, Chain Saw    Operator and Filer, Flagger, Form Setter 
     and Stripper, Grade man, Jackhammer, Mason Tender, Mortar 
     Mixer, Pipelayer, Potman, Power Buggies, Plasterer Tender, 
     Vibrator, Snakeman,  Tamper and Compactor, Yarner, All Power 
     Driven Tool Operators. 
     GROUP 3:   Blaster, Powderman, Cassion Hole Man, Chuck 
     Tender, Concrete Gun Operator - Nozzleman, Tunnel Laborer, 
     Tunnel Miner, Wagon Drill Operator. 
   ---------------------------------------------------------------- 
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   PAIN0437-001 05/01/2001 
                                     Rates          Fringes 
     Painter, Drywall Finisher & 
     Glazier........................$ 18.57             5.10 
   ---------------------------------------------------------------- 
   PLAS0078-001 05/01/2000 
                                     Rates          Fringes 
     Cement Mason...................$ 18.83              .09 
   ---------------------------------------------------------------- 
   PLUM0102-001 05/01/2002 
                                     Rates          Fringes 
     Plumber, Pipefitter, 
     Steamfitter....................$ 20.35             6.73 
   ---------------------------------------------------------------- 
   ROOF0228-001 05/01/2000 
                                     Rates          Fringes 
     Roofer.........................$ 15.73              .38 
   ---------------------------------------------------------------- 
   * SFTN0669-001 01/01/2004 
                                     Rates          Fringes 
     Sprinkler Fitter...............$ 21.25             8.70 
   ---------------------------------------------------------------- 
   SHEE0005-003 05/01/2003 
                                     Rates          Fringes 
     Sheet metal worker.............$ 21.64          3%+5.28 
   ---------------------------------------------------------------- 
   TEAM0519-001 05/01/2000 
                                     Rates          Fringes 
     Truck drivers: 
       GROUP 1.....................$ 11.42                a 
       GROUP 2.....................$ 12.14                a 
       GROUP 3.....................$ 12.56                a 
     GROUP 1:   Warehouseman 
     GROUP 2:   Forklift driver 
     GROUP 3:   Truck Driver 
     FOOTNOTE:  a. Employer contributes $118.00 per week to Health 
     & Welfare and $85.00 per week to Pension also $.03 per hour 
     to CIAF and $.03 to CALM program. 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing 
   operation to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 
   (29CFR 5.5 (a) (1) (ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under the identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
   ---------------------------------------------------------------- 
                      WAGE DETERMINATION APPEALS PROCESS 
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   1.) Has there been an initial decision in the matter? This can 
   be: 
   *  an existing published wage determination 
   *  a survey underlying a wage determination 
   *  a Wage and Hour Division letter setting forth a position on 
      a wage determination matter 
   *  a conformance (additional classification and rate) ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
   Davis-Bacon survey program. If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 
   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage 
   payment data, project description, area practice material, 
   etc.) that the requestor considers relevant to the issue. 
   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board).  Write to: 
          Administrative Review Board 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
             END OF GENERAL DECISION 
 


